SECTION C DG1330-05-RP-1038

Statement of Need (SON)

C.1 Procurement Objective

The obijective of this procurement is to provide the computational and associated
resources necessary to support continued advances in environmental modeling
capabilities and other high-performance computing system requirements that may arise
within NOAA and at other partner agencies. This procurement will be known as the
NOAA Research and Development High Performance Computer System (R&D HPCS)
acquisition.

This procurement embodies a new approach that NOAA adopted to holistically manage
its HPCS as a corporate asset. Prior to this procurement, NOAA organizations requiring
HPC procured them along organizational lines. NOAA determined that its HPCS will be
established and managed based on functional requirements. NOAA established two
functional requirements to meet its HPC needs: (1) Operations and (2) Applied
Research and Development. This Statement of Need describes the functional
requirements of NOAA’s Applied Research and Development.

A primary goal of the new approach is to achieve economies of scale in conducting the
R&D HPCS acquisition while providing maximum flexibility in the resulting contract
document. NOAA intends to achieve economies of scale primarily through consolidation
of requirements into fewer acquisitions. In order to achieve maximum flexibility, NOAA’s
intention for its R&D HPCS contract is to be broad enough in scope and to have
sufficient reserve capability (contract ceiling) to accommodate both existing and
unanticipated requirements.

The contract supporting this acquisition consists of a three-year base period, a four-year
option period, and a one-year option to provide for contract transition (see Section C.9.1
for more information about the option periods). The Government expects that initial
delivery, will occur in October 2006.

The Government requires a single Contractor to be responsible for the design,
installation, maintenance, and support of the HPCS. The HPCS offered shall meet the
stated objectives and specifications set forth in this SON and shall include all hardware
and software necessary to operate as a complete, functional, balanced, and highly
reliable system. The HPCS is comprised by Subsystems that are designed to help
accomplish NOAA’s R&D missions, as represented by workstreams. A workstream
(WS) is a single instance of end-to-end processing (including pre- and post-processing).
Some of the components that comprise a Subsystem include: Large-Scale Computing,
Development Computing, Post-Processing and Analysis Computing, Data Management,
Hierarchical Storage Management, Interconnects, Software, and Visualization. A single
Contractor shall serve as the point-of-contact for the entire HPCS, even though the
HPCS may involve components from a number of different vendors, and potentially be
located at multiple sites. Fundamentally, the Government must improve all aspects of
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NOAA’s computing environment in order to fulfill its R&D mission. These aspects
include:

e High-performance computing, including large-scale computing, large-scale data
post-processing, analysis, and visualization capabilities. As described in this
document and Section J, the R&D workstreams are comprised of computationally
intensive environmental modeling applications coupled to 1/0O-intensive codes
and extensive data storage.

e Hierarchical Storage Management System (HSMS). The HSMS offered shall
provide archiving capacity to meet the expected rates of data production on the
HPCS.

e Software for resource management, system administration, and application
development. The Government requires operating systems and cluster software
that can manage resources. Complete and functional FORTRAN90, C, and C++
application development environments shall also be provided.

e Reliability, availability, and support. Availability of at least 96% (24 hours/day, 7
days/week, calculated each month) has been the historical goal for NOAA’s R&D
HPCS. The HPCS offered must continue NOAA's historically high utilization of
its computing resources. System reliability, availability, and Contractor support
are considered fundamental aspects of the HPCS.

Of the annual funding, 94% will be dedicated to the components and services for the
HPCS. Under direction from the Government, the remaining 6% of the funds will be
reserved to refine key areas of the HPCS or other aspects of the computing
environment, including facilities related items, covered under the scope of the contract.
Improvements will be made for performance, efficiency, security or usability of the
overall system. These areas may include, but will not be limited to, node, disk, memory,
visualization, server, the network infrastructure, and additional support. The amount of
the reserve funds may be unilaterally increased by the Government at any time during
the course of the contract. The Government is not under obligation to direct the 6%
reserve to the Contractor. Key areas will be identified on an as-needed basis by
performance assessments, including an annual system performance review by the
Government. The Government and the HPCS Contractor will work together to identify
the necessary items that will best meet NOAA’s computing needs. Actual purchases for
this purpose will be solely at the Government’s discretion.

The capabilities of the large-scale computers, hierarchical storage management system,
analysis and visualization platforms, and network bandwidth shall be well-matched in a
way that minimizes bottlenecks to the flow of information while maximizing performance.
Achieving this proportionality in the acquired capabilities is an essential goal of this
procurement. The Contractor shall provide balanced performance.

The computing resources available to NOAA must meet its scientific needs throughout
the life of the contract, so the Government requires a phased delivery of all components
of the HPCS. The initial delivery of the HPCS shall provide an increase over current
capabilities in computational throughput for NOAA R&D. At least one significant
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upgrade to the sustained throughput shall be provided during the base contract period,
with archiving and other HPCS capabilities increasing commensurately. Individual
components of the HPCS need not be upgraded simultaneously.

The provisions of this SON establish the Government’s minimum acceptable capabilities
of the HPCS based on NOAA's experience in performing its mission. However,
innovation in proposed high-performance solutions is encouraged. Newer technologies
or an approach different from that presented here may provide opportunities to further
increase performance or enhance efficiency.

C.2 Background and Purpose

The mission of the National Oceanic and Atmospheric Administration (NOAA) is to
understand and predict changes in the Earth’s environment and to conserve and
manage coastal and marine resources to meet our Nations’ economic, social, and
environmental needs. NOAA's mission is embodied in its four strategic goals:

e Protect, restore, and manage the use of coastal and ocean resources through
ecosystem-based management.

¢ Understand climate variability and change to enhance society's ability to plan and
respond.

e Serve society's needs for weather and water information.

e Support the Nation's commerce with information for safe, efficient, and
environmentally sound transportation.

In support of NOAA’s mission and goals, NOAA conducts research and gathers data
about the global oceans, atmosphere, space, and sun, and applies this knowledge to
science and services that touch the lives of all Americans.

The ability to “predict changes in the Earth’s environment” depends primarily on a
diverse set of environmental models, requiring considerable computational resources.
These models are developed through research and development (R&D) efforts within
NOAA that occur primarily at three organizations: Office of Oceanic and Atmospheric
Research’s (OAR) Earth System Research Laboratory/Global Systems Division
(referred to throughout this document as Forecast Systems Laboratory (FSL)), located
in Boulder, Colorado; National Weather Service’s (NWS) National Centers for
Environmental Predictions (NCEP), located in Camp Springs, Maryland; and OAR’s
Geophysical Fluid Dynamics Laboratory (GFDL), located in Princeton, New Jersey.
Computational modeling continues to emerge throughout NOAA and is germane to the
daily operation of many of its laboratories. Organizations such as the Pacific Marine
Environmental Laboratory (PMEL), Climate Diagnostics Center (CDC), Aeronomy
Laboratory (AL) and Air Resources Laboratory (ARL) use models for study of
atmosphere, ocean, climate, air quality and ecosystem behavior.

C.3 Current NOAA R&D HPCS

The current HPCS is comprised of three Subsystems with components that include an
IBM Power 4 cluster; a Linux cluster of Intel Xeon single and multi- core processors
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interconnected by Myrinet; and SGI Origin 3800, and Altix systems. The entire HPCS
includes over 9 PB of storage capacity and greater then 30 million files. See Appendix
A for a more complete description of the current HPCS.

C.4 Benchmarks

c.41 Workstream (WS) Profile

As previously mentioned, a workstream (WS) is a single instance of end-to-end
processing (including pre- and post-processing). The set of instances of a given
workstream within the Throughput Benchmark (see Section J) represents a set of
jobs with similar characteristics within NOAA'’s current HPC infrastructure. NOAA'’s
R&D HPCS Project Team defined 9 representative workstreams. See Section J for
more complete descriptions of representative workstreams.

WwS1 CM2-ESM Coupled Earth System Model

WS2 CM2-HR High Resolution Coupled Climate Model

WS3 HIMF Very High Resolution Ocean Model

WS4 EMTB Environmental Modeling Test Bed

WS5 CMDC Climate Model Development and Calibration

WS6 DAD Data Assimilation Development

WS7 RUC Rapid Update Cycle

WS8 WRF-CHEM Weather Research and Forecast w/ atmospheric chemistry
WS9 WREF-SI Weather Research and Forecast w/ static initialization

c4.2 Benchmark Performance

Within a workstream’s funding profile (see Section C.4.3), the Government requires
the maximum System Life Throughput (SLT) utilizing a balanced solution for each
workstream in the contract period. The Government considers every workstream to
be of equal importance and expects significant performance increases for all of
them.

The benchmark is comprised of a set of application workstreams. Each workstream
is a sequence of steps designed to represent the complete end-to-end execution of
a single modeling application used in NOAA R&D. Each workstream may contain
multiple applications with a mix of compute-bound and I/0O-bound codes. The
Contractor shall minimize the execution time of each workstream and maximize the
overall throughput when multiple workstreams are run concurrently, as described in
Section J.

SLT is the metric of system performance for each workstream. The workstream SLT
is @ measure of system performance and availability integrated over time. See
Section C.6.1.2 for more on workstream SLT.

The workstreams were baselined on three different computer systems. WS1 - WS3

were baselined on NOAA'’s Origin 3000 HPC in Princeton, NJ; WS4 - WS6 were
baselined on NOAA’s IBM Power 4 Regatta HPC in Washington, D.C.; and WS7 -
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WS9 were baselined on NOAA’s Xeon-based HPC cluster in Boulder, CO. Further
details of these workstream baselines can be found in Section J.

The Government can most effectively use performance increases that are
implemented at regular, but not too frequent intervals during the contract. Further,
the Government would have difficulty using disproportionately high performance
delivered either very early or late in the contract period. Accordingly, a given
workstream shall receive no more than two (2) performance upgrades during either
the base or option periods.

The Government will evaluate performance increases in terms of the performance
baseline described in Section J. The initial deliveries are required in Q1 FY2007.
The Government requires maximum System Life Throughput obtained by at least
one significant mid-life performance upgrade during both the base and option
periods. It is desirable that the mid-life performance upgrades for the base period
for all workstreams occur during Q2 or Q3 FY2008.

The Government recognizes the value and benefits of optimized application software
and improved compilers, libraries and runtime environments. On the other hand, the
primary goal of the mid-life and option period upgrades is to produce significant
workstream performance enhancement through the addition of substantial
subsystem hardware. Further, benchmarks may change by mutual agreement
between Government and Contractor at mid-life and option period upgrades.
Therefore, benchmarking for mid-life and option period upgrades shall be handled as
follows:

For mid-life and option period upgrades where benchmark revisions are not
defined:

o Changes to the benchmark software for performance relative to the
previous Live Test Demonstration (LTD) will be allowed at the sole
discretion of the Government.

o Changes in compiler and/or any other runtime environment and/or
library with respect to options and/or versions relative to the previous
LTD will be allowed at the sole discretion of the Government.
o Any changes that are allowed will be used to create a new baseline
with respect to the existing system.
For mid-life and option period upgrades where benchmark revisions are

defined:

o Revised workstream benchmark codes and performance baseline data
will be delivered by the Government to the Contractor no later than 6
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months prior to delivery of an upgrade. The Contractor may then
perform code, compiler and runtime environment and library
optimizations and include those changes from the baseline in the
proposed system upgrade and SLT provided those optimizations are
acceptable to the Government.

o A performance increment is always defined with respect to a set of
source code and a well defined set of compiler, runtime environment
and library options and versions acceptable to the Government..

Any changes to the benchmark as outlined in this paragraph must be

described in detail and in writing to the Government one month prior to the delivery
of the upgrade.

C43

Revised workstream benchmark codes and performance baseline data will be
delivered by the Government to the Contractor no later than 6 months prior to
delivery of an upgrade.

Throughput and Scaling performance data shall be reported as described in
Section J:
o Throughput and Scaling values with class A changes only.
o Any additional Throughput and Scaling values with class B, C and D
changes. All such changes will be evaluated for risk and approved in
the same manner as the RFP response.

The configuration management (CM) process will be utilized as the forum to
discuss scientific advancement as it relates to model performance as well as
software architecture changes to accommodate the new science. In the
context of the site-specific CM meetings, this framework will keep both
Government and Contractor personnel up to date with desired future trends
and aid the benchmark revision process. Among other items, the CM forum
will be used by the Contractor to suggest benchmark code changes to NOAA
technical staff for technical evaluation.

Funding Profile

Table | shows the projected funding levels associated with each workstream. These
levels indicate current estimates of NOAA support for the programs represented by
the workstreams. Contractors are expected to use this information in establishing
performance goals for the benchmark. The offered configuration shall provide
flexibility to the Government to meet changing priorities throughout the contract
period. Funding for all workstreams will begin in FY2007. The Government will
retain 6% of the cumulative annual “Total” funding amount (the far right-hand
column) cited in Table | below as a reserve. Based on information provided by the
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Contractor, the Government will evaluate proposals to verify that workstream

performance is appropriate to the funding profile.

The available funding level for the one-year extension options is anticipated to be
approximately half of the normal yearly expenditures. More information about the
extension options can be found in Sections C.9.2 and C.9.3.

Table | - Funding Profile in $Millions (shown before 6% reserve is removed)

WS1 WS2 WS3 WS4 WS5 WS6 WS7 WS8 WS9 Total

ol FY2007 | $3.666 $5.667 $3.667 $1.933 $1.933 $1.934 $1.2 $0.92 | $0.65 | $§21.57
@| FY2008 | $3.666 $5.667 $3.667 $1.933 $1.933 $1.934 $1.3 $1.0 $0.7 $21.8
@ Fy2009 | $3.666 $5.667 $3.667 $1.933 $1.933 $1.934 $1.3 $1.0 $0.7 $21.8
| FY2010 $3.666 $5.667 $3.667 $1.933 $1.933 $1.934 $1.3 $1.0 $0.7 $21.8
S| FY2011 $3.666 $5.667 $3.667 $1.933 $1.933 $1.934 $1.3 $1.0 $0.7 $21.8
8- FY2012 | $3.666 $5.667 $3.667 $1.933 $1.933 $1.934 $1.3 $1.0 $0.7 $21.8
FY2013 | $3.666 $5.667 $3.667 $1.933 $1.933 $1.934 $1.3 $1.0 $0.7 $21.8

Total $25.662 | $39.669 | $25.669 | $13.531 | $13.531 | $13.538 $9.0 $6.92 | $4.85 | $152.37

C.5 HPC Subsystem Components

C.51
C.5.1.1

The Contractor shall provide a Large-Scale Computing (LSC) component at a

Computing Requirements

Large-Scale Computing (LSC) Component

substantial increase in sustained throughput over NOAA'’s current supercomputers

described in Appendix A. Sustained throughput shall be measured by a

throughput benchmark (see Section J) comprised of workstreams that are
surrogates for NOAA's expected future workload. The metric of performance for

the LSC is based on sustained throughput. The scalability of the computational

platform(s) shall be measured by a benchmark designed to reveal the performance

and scaling characteristics of individual codes as they are executed on different

processor core counts. (Scalability is with respect to different socket counts where
applicable). The scalability measure will assist the Government in evaluating
performance projections.

It is required that whenever any set of resources (such as a cluster node) in the

LSC fails, batch jobs using those resources must be capable of being rerun without

user intervention. In this situation, only interactive sessions hosted on the failed

resources will be lost, and the Subsystem shall allow users to continue to be able
to login interactively. It is desirable that failover be to processor architectures that

are binary-compatible with and running the same operating system and level as

the failed resources. The capability of the LSC to operate in degraded mode
during repairs is required. It is desirable that the LSC have no single point of

failure. The Government requires an availability level (defined in C.6.1.2) of at

least 96% on every Subsystem in the R&D HPCS.
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At least one substantial upgrade to the sustained throughput of the LSC, as
measured by a throughput benchmark, shall be provided during the base contract
period. This has traditionally been considered the mid-life upgrade.

C.5.1.2 Interactive Component

For each LSC Subsystem, binary compatible interactive development resources
shall be provided. The interactive environment shall have the same software
environment as the LSC Subsystem. The interactive resource shall represent 5%
to 15% of the LSC component. It is desirable that the amount of interactive
resource available is adjustable by the Resource Management Software (see
Section C.5.3.1) without a system reboot.

The Government desires that the operation of interactive resources have a minimal
impact on the batch production resources and vice-versa. It has been NOAA's
experience that the nature of interactive R&D work creates resource contention
with batch production jobs, and batch production jobs slow interactive response
time. The Government desires the ability to reassign batch production resources
to interactive work, and vice versa, without a reboot or a restart to the batch
system.

The Government desires early access to the interactive resources for training,
software porting and tuning, and OS and application configuration testing. Early
access to initial system delivery and subsequent system upgrades (with some
Contractor provided engineering assistance) up to 6 to 9 months in advance of
delivery is desirable.

C.5.1.3 Post-Processing and Analysis Component

Some of the HPC Subsystems described in Appendix A execute compute-bound
and I/O-bound codes separately. For example, the climate computing resources,
located in Princeton, use a Large Scale Cluster for the former and an Analysis
Cluster, configured for very large sustained 1/O, for the latter. The Contractor shall
provide resources that can efficiently execute both types of codes, with the goal of
minimizing the execution time of each workstream and maximizing the overall
throughput when the workstreams targeted for that subsystem are run
concurrently.

C.5.2 Data Management Requirements

The Government’s scientific data are critical assets. As noted in section C.6, the
Government requires the highest level of data integrity and at least 99% availability
for access to its scientific data. The Government requires this access to its scientific
data in the absence of the Large-Scale Computing resources.
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C.5.21 Home File System (HFS)

A Home File System (HFS) is required for each HPC Subsystem provided. This
file system will have small quotas and be used to store source-code, small data
sets, and environment initialization files. The Government desires initial HFS
storage of several GBs per user with the ability to grow with each upgrade. The
HFS shall be globally visible to the specific Subsystem with which it is associated.
If the HFS is not available, no workload can be accomplished by the associated
Subsystems. If no workload can be accomplished, the Subsystem will be in
downtime, as described in Section C.6.1. The HFS shall be backed up utilizing an
automated method (see Section C.5.2.8).

C.5.2.2 Fast-Scratch File System

A Fast-Scratch file system is required and shall provide high-bandwidth local
storage that is visible by all sockets within a given batch job. The Fast-Scratch file
system will be purged frequently. The Fast-Scratch file system will not be backed
up. Initially, per Subsystem, the Fast-Scratch file system shall be able to support
100 million files and individual files that are up to 500 GB in size. The Government
expects that these requirements will grow over the life of the contract.

C.5.2.3 Long-term Scratch File System

Long-term disk storage is required and shall provide a staging area for users to
temporarily place files that will continuously be manipulated. Large data sets that
are not packed into a larger file are not conducive to a HSMS file system. This file
system does not need to be backed up and can be purged of aged data. Initially,
per Subsystem, the Long-term Scratch file system shall be able to support 100
million files and individual files that are up to 500 GB in size. The Government
expects that these requirements will grow over the life of the contract.

It is anticipated that the scientific data for WS4 — WS9 will be primarily accessible
through the Long-term Scratch File System. The Government requires
accessibility to its scientific data stored on the Long-term Scratch File System in
the absence of the Large-Scale Computing resources.

C.5.2.4 Hierarchical Storage Management System

The Hierarchical Storage Management System (HSMS) component will be
purchased. The Government desires a flexible HSMS hardware configuration that
can be changed or enhanced to optimize HSMS performance. Upgrades to the
HSMS shall be provided commensurate with upgrades to the computational
resources, with overall system balance the goal. The HSMS shall meet the
performance requirements of the HSMS Archive benchmark given in Section
J.1.4.4.

The Government requires accessibility to its scientific data stored on the HSMS in

the absence of the Large-Scale Computing resources. It is anticipated that the
scientific data for WS1-WS3 will be primarily accessed through the HSMS.
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The Government requires a minimum of a two-tiered storage scheme for its data
archive, comprised of frequently accessed nearline storage (disk storage or tape
storage robotically mounted at high speed) and offline storage (tape storage
robotically mounted). This will effectively satisfy the requests for scientific data that
make up NOAA's R&D workload (as discussed in section C.4). The HSMS
software shall provide automatic migration between data archive tiers based on a
combination of access time and file size. The Government desires that files
recalled from the offline tier automatically revert to nearline tier residency. The
Government’s experience is that a residency time of less then 1 day tends to
thrash the HSM and detrimentally impacts the user experience and the productivity
of the system. The Government desires a 3 day residency time within the disk
tiers of the HSMS. User-specified migration between tiers is also desirable. The
Government desires a file display command, comparable to UNIX “Is —I”, which
shows each file’s residency in the nearline or offline tier. The Government requires
a daily report, submitted to the COTR, of storage used by groups and users in all
storage tiers.

If disk storage is used for the nearline tier it shall be fault-tolerant and sized for the
Government’s file size distribution and data access patterns. As it may be difficult
to recover from disk storage failure, the Government requires all HSMS disk files to
either have a secondary copy or a backup within 24 hours.

The Government requires uninterrupted access to its legacy data (see Table llla).
NOAA'’s existing data archive for workstreams 1-3 resides on a Government-
owned, SGI/StorageTek HSMS in Princeton (see Appendix A). This legacy HSMS
is available to the Contractor as unrestricted GFE beginning FY2007 (see
Appendix C). The Government desires a transparent migration of this legacy
archive to the new HSMS, maintaining the present file system image. The
Contractor shall make arrangements to keep this data available during the
transition, potentially at a reduced level of performance.

NOAA'’s existing data archive for workstreams 4-6 resides on Government-owned
StorageTek Powderhorn silos located at IBM’s facility in Gaithersburg, MD (2 silos)
and the Government facility in Fairmont, West Virginia (1 silo) (see Appendix A).
These silos presently support NOAA’s Operational Central Computer System
(OCCS) and its backup. These legacy HSMS silos are available to the Contractor
as unrestricted GFE beginning in FY2007 (see Appendix C). The Contractor shall
make arrangements to keep this data available. The Government desires a
transparent migration of this legacy archive data to the new HSMS, maintaining the
present filesystem image. The HSMS proposed to support workstreams 4-6 is
required to interface with either the OCCS or its backup which are located at
Fairmont, WV. and Gaithersburg, MD. (See C.5.2.5)

NOAA’s existing data archive for workstreams 7-9 resides on a Government
owned, Sun/ADIC HSMS in Boulder (see Appendix A). This legacy HSMS will
remain under maintenance until September 30, 2007. The Government does not
require a new HSMS for workstreams 7-9 until 10/1/2007, the FYOQ7 data will be
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archived on the existing HSMS until then. At that point, the HSMS is available to
the Contractor as unrestricted GFE (see Appendix C). The Government desires a
transparent migration of this legacy archive to the new HSMS, maintaining the
present file system image. The Contractor shall make arrangements to keep this
data available during the transition, potentially at a reduced level of performance.

Multiple archives may be provided. Each data archive shall be presented to the
associated subsystem as a single file system. Initially, per Subsystem, the HSMS
shall be able to support 200 million files and individual files that are up to 1 TB in
size. The Contractor shall provide an archive storage solution that scales in
performance sufficiently to enable a transparent and cost-effective solution for at
least one year beyond the expiration of the contract. The Government desires
HSMS software comparable to the San Diego Supercomputer Center (SDSC)
Storage Resource Broker (SRB), which transparently combines logically related
small files into one larger “container” file in the archive filesystem. More
information on SRB is available at http://www.npaci.edu/DICE/SRB.

The Contractor shall provide all storage media used in the HSMS. The
Government desires that files that haven’t been accessed in one year will be
migrated from the nearline storage to the offline storage. For the HSMS function
associated with workstreams 7-9, files that have not been accessed in one year
may migrate out of a robotic unit to shelf storage. In that case, the files must still be
managed under the HSMS. As directed by the Government, within 30 calendar
days, the Contractor shall provide a media recovery service to recover data in the
event of nearline or offline storage media failure.

For the tape storage, the Government desires a high file positioning rate, P, with
matching robotic mount performance. For tape media, P (in files/hour) is given by
the equation below. The “average search time” shall apply to the method the
HSMS software uses to position files.

P = file positioning rate
n = number of tape drives
(n * 3600) load = timetoload a tape in.sec.
= search = average search time in sec.
(lOCld + search + rewind + unload) rewind = average rewind time in sec.
unload = time to unload a tape in sec.

For the tape storage, the Government desires several types of tape media
optimized for the file size distribution, balancing file positioning time with file read
time.

The Government desires that the HSMS software provide priority scheduling of

data recall requests, assigning high priority to certain users or to batch jobs over
interactive sessions.
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C.5.2.5 Interfaces to the NOAA Operational Central Computer System
(OCCS) and the Backup OCCS

The exchange of information to and from the NOAA Operations HPC is an integral
part of NOAA’s overall Research, Development and Operations processes; an
objective of this procurement is to preserve and enhance the ability to execute
such exchange of information.

The data that is generated from the OCCS, and available at both Fairmont, WV,
and Gaithersburg, MD, is required to be written to the R&D HSMS that supports
workstreams 4-6. This data consists of the run histories from the operational
models along with observation data that are outputs from the OCCS. Table lla
shows the daily volumes that NOAA expects to be written over the life of the
contract. Current practice is to “batch” these data and write them to the R&D
HSMS during off-peak hours to avoid contention with other HSMS users.

The HSMS supporting workstreams 4-6 shall:
e Provide the capabilities necessary to allow for the OCCS backup system
to read from and write to the HSMS.
e Provide to the OCCS backup system similar HSMS access and latency
characteristics as those described in Section J.1.4.4.3

This data is composed of model run histories and data generated from pre-
operational model development work.

C.5.2.6 Data Generation Profile

C.5.2.6.1 Data Generation for WS1 - WS3

NOAA’s data generation for its computational baseline for WS1 — WS3 is
shown below:

WSH1 WS2 WS3

Baseline Data Generation 1.4 TB/day 2.6 TB/day 1 TB/day

Data generation for WS1 — WS3 is related to the computational increases
related to the workstream. Such changes shall be negotiated. Data
generated (d) by the workstream (i) can be calculated using the following
equation:

Data generated by the workstream
Average workstream Benchmark time
Workstream number

system configuration period

Y
=
[
&
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Due to changes in the computational models, this equation may need to be
adjusted throughout the life of the contract. The Government reserves the
right to negotiate any changes due to these adjustments.

The following example demonstrates the application of the formula above.
Suppose that during the previous system configuration period (k-1), the
workstream was generating 1 TB of data per day and the workstream
Benchmark time averaged of all instances of the workstream was 10,800
seconds. Suppose further that during the current system configuration period
(k), the average workstream Benchmark time is now 7,200 seconds. The
data generation (d) for the current system configuration period (k) is given by:

0.7

s
10800 ——————
L= TB benchmark | _1| 34 TB
sample *
day| 7500 5 day
benchmark

C.5.2.6.2 Data Generation for WS4 — WS9
Table Il shows the projected data generation associated with WS4 - WS9
throughout the contract period.

Table Il -- Data Generation for WS4 — WS9 (in TB/day)

WS4 WS5 WS6 WS7 WS38 WS9 Totals

o | FY2007 2 3 2 2.4 2.2 1.6 13.2

© [ FY2008 4 3 4 4.8 4.4 3.2 23.4

D ' FY2009 5 3 5 4.8 4.4 3.2 25.4

< | FY2010 8 6 8 9.5 8 6 45.5

S | FY2011 10 6 10 Sk 8 6 49.5
OQ FY2012 17 6 17 12 10 8 70
FY2013 24 12 24 12 10 8 90
Option 24 12 24 12 10 8 90

FY2010/FY2014

C.5.2.6.3 Data Generation for OCCS and the Backup OCCS
Table Ila shows the projected data generation for the OCCS and the Backup

OCCs.
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Table lla -- Data Generation / Access Profile for OCCS and Backup

OCCS (Write) Backup Backup

(Read) (Write)

FY2005 1.0 TB/day 0.8 TB/day | 0.8 TB/day

FY2006 1.6 TB/day 1.2 TB/day | 1.3 TB/day

FY2007 2.2 TB/day 1.7 TB/day | 1.8 TB/day

FY2008 3.2 TB/day 2.5TB/day | 2.7 TB/day

FY2009 4.6 TB/day 3.5 TB/day | 3.9 TB/day

FY2010 6.6 TB/day 5.1 TB/day | 5.5 TB/day

FY2011 9.4 TB/day 7.2 TB/day | 7.9 TB/day
FY2012 13.0 TB/day 10.0 TB/day 11.0 TB/day
FY2013 19.0 TB/day 14.0 TB/day 16.0 TB/day
FY2014 26.0 TB/day 20.0 TB/day 22.0 TB/day

Note: The totals shown in the OCCS (Write) and Backup (Write) columns of
this table are in addition to the totals shown in Table Il (Data Generation for
WS4-WS9).

C.5.2.7 Data Retention Profile

The data life-cycle is the expected number of years that the data from a
workstream will be stored. These data are all of the remaining non-scratch files
from a given workstream. This includes, but is not limited to, source code, input
files, run time scripts, generated output, and analysis results. The Contractor
shall provide adequate storage to meet the Government’s data retention

requirements as specified in Tables IIl and llla.

Table Ill -- Data Retention Table

Life-Cycle of the data for a given Workstream

WS1 | 100% as a persistent archive.

WS2 | 100% as a persistent archive.

WS3 | 100% as a persistent archive.

WS4 | 100% for the first year; 50% for the second year; and 15% as a persistent archive.

WS5 | 100% for the first year; 50% for the second year; and 15% as a persistent archive.

WS6 | 100% for the first year; 50% for the second year; and 15% as a persistent archive.

WS7 | 100% for 3 DAYS; and 5% as a persistent archive.

WS8 | 100% for 3 DAYS; and 5% as a persistent archive.

WS9 | 100% for 3 DAYS; and 5% as a persistent archive.
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Table llla -- Data Retention Table for Legacy Data

Life-Cycle of the legacy data

GFDL

100% of legacy data as a persistent archive.

NCEP

100% of legacy data as a persistent archive.

FSL

100% of legacy data for the first year; 50% for 3 years; and 25% for 8 years.

The data retention profile for the data shown in table lla is 100% for the first year;
50% for the second year; 30% as a persistent archive. Persistent archive is
defined as the data in the archive that will exist or remain indefinitely. The funding
for this storage is contained in the funding profile for workstreams 4, 5, and 6
shown in table I.

The following figure shows the accumulated data retention for WS4 — WS9. This is
utilizing the data generation numbers shown in Table Il of C.5.2.6 and Table Il of
this section. WS1 — WS3 cannot be shown without the computational growth

being determined.

Data Retention (in TB)

Accumulated Data Retention (WS4 - WS9)

100000

90000

80000

70000

60000 ~
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40000

30000 4

20000

10000 A

O n
FY2006 FY2007 FY2008 FY2009 FY2010 FY2011 FY2012 FY2013 FY2014

‘DFSL Legacy HSM BNCEP legacy HSM BWS7 = WS8 BWS9 BWS5 OWS4 OWS6 @OCCS

NOTE: Beginning ordinate of this graph is 2TB
This graph is based upon Tables Il, lla, Il and llla.
If there are any inconsistencies, the tables prevail

Figure 1 - Data Retention for WS4 - WS9
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C.5.2.8 Automated backup

Automated backup shall be provided for all of the following: all unique system
images on the HPCS; each Home File System (HFS); and the disk-resident
inodes, metadata, and files on the HSMS. Software that allows users to restore
/home files via a graphical interface is desirable.

For the HFS, a combination of full and incremental backups shall be made to
robotically mounted tapes. These backups shall make it possible to restore files to
their state on any day during the previous two calendar months. Minimal impact of
these backups on the network load is desired.

A history of bimonthly (every 2 months) full backups, for the previous 12 months,
shall be produced for shelf storage. A history of annual backups shall be produced
until the end of the HPCS system life for shelf storage. At the Government’s
discretion, shelf storage may be at a remote location. It shall be possible to restore
files from these backups until the end of the file systems for which the backups are
made.

All hardware and storage media used for backup shall be provided by the
Contractor.

C.5.3 Software Requirements

The Government reserves the right to negotiate quantities of software. The
Government further reserves the right to augment system licenses through other
NOAA contract vehicles such as NOAA wide Blanket Purchase Agreements (BPAs).
The Government, at its option, reserves the right to become the licensee of any
software acquired under this contract on or before the termination of the contract.

C.5.3.1 Resource Management Software

Efficient operation of the HPCS requires resource management that will facilitate
use of the HPCS by NOAA's scientists as well as provide maximum throughput for
their workload. The Government desires to implement a variety of algorithms for
monthly socket use time or enforce different resource allocations, including disk
and tape quotas, for users, groups, or projects on each of the HPCS Subsystems.
All Resource Management Software shall be provided with documentation,
training, and an established problem resolution process. The Government requires
resource management software that provides:

1. Batch queuing and scheduling (see Section C.5.3.2)

2. Operating system based accounting software, comparable to Unix SVR4
process accounting.

3. System activity monitoring software on the LSC that shows user and system
CPU utilization, I/O wait time, and paging activity.

4. Disk quotas on disk space and number of files, comparable to Unix 4.3 BSD
quotas.
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5. System Performance Monitoring Tools to evaluate load balancing
characteristics, system health, and other performance issues.

The Government desires resource management software on the LSC that provides
software partitioning.

The Government desires the ability to test operating system and application
software upgrades in isolation from the interactive and batch production resources
on the HPCS.

C.5.3.2 Batch Queuing Software

The Government requires Batch Queuing Software to manage all HPCS
Subsystem computing resources. The Batch Queuing Software shall be provided
with documentation, training, and an established problem resolution process. The
Batch Queuing Software is required to be the same across all offered LSC
components.

The Batch Queuing Software shall perform the following functions:

Spool batch job scripts when submitted.

Tag each job with a user-specified string that is at least 45 characters long.

Run parallel-processed jobs on sockets dedicated to the job.

Create a unique scratch filesystem temporary directory for each job.

Enforce limits on per-process cpu time, job-total cpu time, and elapsed

(wallclock) time.

Track and display job-total cpu time as the job runs.

e Provide priority-based job scheduling, allowing higher priority to be assigned
to specific jobs, or all jobs owned by a user or group.

e Limit the number of running jobs and monthly cpu hours used by users,
groups, and projects or accounts.

e For accounting purposes, tag each job with a project or account string.

e Collect cluster-global job accounting information for each job, including:

o the user, group, and project or account

the number of sockets dedicated to the job

the job-total cpu time

the elapsed (wallclock) time

the date and time of job completion

NOAA specified programs identifier

O O O O O

The Batch Queuing Software shall provide text-based displays as specified below.
It shall be possible to create custom text-based displays, at a minimum by post-
processing the display output with text-processing tools such as awk or perl. The
Batch Queuing software shall:
e Display all cluster hosts, showing for each host
o the host up/down status
o the host load and resource usage
e Display all running jobs, showing for each job
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the host(s) the job is running on
the number of sockets dedicated to the job
the job-total cpu time
o the elapsed (wallclock) time
Display all queued jobs, showing for each job
o the number of sockets requested by the job
o the date and time the job was submitted
o the per-process cpu time limit for the job
o the elapsed (wallclock) time limit for the job
Display all job accounting records for an operator specified time window

O O O

The following Batch Queuing Software features are desired:

To main flexibility, the Government desires Batch Queuing Software that
supports multi-vendor execution hosts with heterogeneous socket
architectures and operating systems. The Government believes that Batch
Queuing Software supporting heterogeneous, multi-vendor architectures will
provide a common look and feel for our users, the ability to generate
common metrics, ease of administration and the ability to accommodate
additional equipment with the same Batch Queuing technology.

The Government desires Batch Queuing Software that is easily extensible
to accommodate computational technology not already present or part of
the current offer. The Government will negotiate for any engineering or
licensing required for the Batch Queuing Software to support computational
systems not currently identified by this contract.

Uniform access to all HPCS computing resources, through use of a single
Batch Queuing Software package.

Meta-scheduling capabilities able to schedule batch jobs on multiple
clusters over a wide-area network.

Priority scheduling of large jobs, keeping smaller, lower priority jobs from
starting. In addition, during this draining process, scheduling of small, short
jobs, which will complete before the large job starts (backfill scheduling).
Job scheduling based on consumable resources such as host memory, host
disk space, or cluster-global shared disk space.

Job suspend, job migration, and job checkpointing features that work for
FORTRAN90, C, and C++ applications using the proposed parallel
programming model.

Interactive use integrated with the Batch Queuing Software, which provides
the batch execution environment to interactive sessions. This will allow
batch jobs scripts to be run interactively without change. Accounting of the
cpu time used by interactive sessions.

Provide a way for large input files to be pre-staged to the scratch filesystem
before the job acquires dedicated resources, and for large output files to be
post-staged after the dedicated resources are released.

The following Batch Queuing Software features are useful:
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e Support for the user-level commands and command options of the POSIX
1003.2d Batch Environment standard (now part of POSIX 1003.1-2001).

¢ Client software which allows job submission and displays directly from the
Government's Linux desktop workstations without interactive login to the
HPCS.

e GUI-based displays.

Failover capability for job queuing and scheduling shall be provided.

C.5.3.3 Programming Environment Software

Required application development software for each LSC, development, post-
processing and analysis Subsystem of the HPCS programming environment is
comprised of:

1. FORTRAN 90/95, C, C++ programming environments, including:
a. ANSI standard FORTRAN 90/95, C, and C++ compilers
b. Number of concurrent compiles per workstream group.
i. WS 1-3: 45
i. WS4-6: 30
i. WS7-9: 25
C.. Macro preprocessors
d. source-level debuggers
e. performance profilers
f. support for 64-bit IEEE reals and integers
g. support for reading and writing 32-and 64-bit IEEE floating-point formats
in I/O operations
h, MPI-1.1, MPI-2 1/O, MPI-2 one-sided communications (for Subsystems
supporting parallel environments only)
i. The make utility
2. Facilities for source code management, including rcs and cvs.
3. OpenMP is required to the extent that processing units share memory.
4. The Etnus TotalView parallel debugger.

TotalView WS 1-3 WS 4-6 WS 7-9
Configuration
32 Process 6 7 4
128 Process 1
256 Process 4 1

The Contractor shall describe how it will provide access to HPCS related
engineering and development teams for updates and input concerning the
programming environment. The Contractor, at the Government's direction, shall act
as the point of contact for existing relationships with engineering and development
teams. The Contractor shall attempt to establish new relationships with
engineering and development teams as necessary.
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Desired application software for the HPCS programming environments includes:

1) parallelized, optimized numerical libraries on the HPCS

2) optimized (possibly proprietary) 1/O libraries.

3) data conversion facilities including the ability to automatically convert
endianess and proprietary data utilizing compiler switches or runtime libraries
without the necessity of running a separate application to convert the data.
Data conversion facilities shall be required if the provided solution requires
heterogeneous formats.

4) beta versions of compilers for forward looking compiler options and
extensions.

As standards evolve, the Government reserves the right to require updated
versions of the software that has been approved through HPCS Configuration
Management.

C.5.3.4 Commercial Off the Shelf Software

The Government holds or will hold licenses and provide maintenance for the
following COTS software. The Government requires that these applications can
be installed on the Analysis Cluster (AC) and function correctly. The license
server technology shall be able to support these applications. The Government
reserves the right to augment the supported COTS software through this or other
contract vehicles. All new requirements will go through the Change Management
Process.

Software References:
e Matlab (http://www.mathworks.com)
¢ Mathematica (http://www.mathematica.com)
e |DL (http://www.rsinc.com/idl/)
e S-Plus (http://www.insightful.com/products/splus/)

C.5.3.5 Community Supported Software
Some Community Supported Software may require Subsystem specific
customizations for optimal use. The Government reserves the right to require
additional Community Supported Software that has been approved through HPCS
Configuration Management. Required application software for the HPCS
programming environments is comprised of:

e GRIB libraries and utilities
(http://www.wmo.ch/web/www/WDM/Guides/Guide-binary-2.html)
GNU make (http://www.gnu.org/software/make/make.html)

GNU tar (http://www.gnu.org/software/tar/)

Heirloom cpio (http://heirloom.sourceforge.net)

libxml (http://xmlsoft.org)

Environment Modules (http://modules.sourceforge.net/)
netCDF and udunits libraries (http://www.unidata.ucar.edu)
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¢ netCDF Operators (http://nco.sourceforge.net)

e Prior to the end of the Option Period, the Government expects that its
modeling system software will become compliant with the Earth System
Modeling Framework (ESMF). More information on ESMF is available at
http://www.esmf.ucar.edu.

e tcsh (http://www.tcsh.org)

Required application software for interactive use is comprised of:
e Ferret (http://ferret.wrc.noaa.gov/Ferret/)

GEMPAK/N-AWIPS (http://my.unidata.ucar.edu/content/software/gempak/)

Ghostscript (http://www.cs.wisc.edu/~ghost/)

Grace (http://plasma-gate.weizmann.ac.il/Grace/)

GrADS (http://grads.iges.org/grads/grads.html)

ImageMagick (http://www.imagemagick.orq)

NCAR graphics (http://ngwww.ucar.edu)

Perl (http://www.perl.com)

Python (http://www.python.org)

Ruby (http://www.ruby-lang.org)

VIS5D (http://vis5d.sourceforge.net)

C.5.4 Networking Requirements

The R&D HPSC requires networking services to support the following functions:

e Receipt of data from external sources

e Transfer of data to and from the R&D HSMS

e Support for user activities

e Data interface to the OCCS and backup OCCS.
Many of these functions are supported by GFE networking services (see Appendix A
Tables VI, VII, and VIII). NOAA does not guarantee that the latencies over the GFE
WAN connections will be adequate for interactive use. If a Contractor proposes to
use any of the GFE links for interactive use, the Contractor shall analyze expected
latencies to establish the adequacy of the link for the intended use. Depending on
the Contractor implementation these GFE networks may have to be augmented by
the Contractor to meet NOAA'’s requirements.

NOAA'’s Enterprise Network Target Architecture (ENTA) is currently being
developed. The resulting NOAA-wide network infrastructure could be referred to as
NOAAnet. NOAAnet may utilize cutting edge networks such as the National
Lambda Rail (NLR) network. At this point in time NOAA has access rights to NLR at
the Boulder facility. Upon completion of this architecture, the Government may, at
its option and at any time during this contract, require the Contractor to alter the
WAN connection to comply with the NOAA ENTA. Such a change will be
negotiated.
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OMB Memoranda M-05-22
(http://www.whitehouse.gov/omb/memoranda/fy2005/m05-22.pdf) states that
agencies must use IPv6 and interface with this infrastructure. At all appropriate
interfaces to the HPCS, the Contractor shall use equipment capable of utilizing IPv6
in compliance with the memorandum. The Government desires that the entire
HPCS is capable of utilizing IPv6 prior to the June 2008 deadline.

The Contractor is encouraged to be innovative in their Wide Area Network solution in
order to optimize total system performance. The Government desires to balance the
Wide Area Network solution that is provided with the impact it will have on the
interactive experience of remotely located users.

The following sub-sections will provide a description of how data is currently
received and transported as well as describing the overall networking requirements.

C.5.4.1 Receipt of data from external sources

Initially, the available GFE WAN bandwidth will make the necessary data available
within the Washington D.C. metro area, for workstreams 4 and 6, and to the
Skaggs building in Boulder, for workstreams 7-8-9.

The Contractor shall be responsible for all WAN costs that exceed GFE (See

Appendix A Tables VI and VII) regardless whether the connection is required to a
Government or vendor provided facility.

Table IV- Data Ingest (TB/day)
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FY2007 1.5 0.5 1
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Approximately 50% of the data in Table IV are accounted for in Table IIA.
Approximately half of the data in Table IV are model data. The other data are
observation data, which are expected to be used in data assimilation systems.
Observation data are composed of radar data and operational and experimental
satellite data. Vendors shall be responsible for ensuring that the radar and other
observational data are delivered to the appropriate R&D HPC Subsystem.

Level Il RADAR data is available on the Abilene network (Internet 2) and DC
MAN.

The expected data sources for the satellite data are the current satellites still in
use at the beginning of the contract possibly including METEOSAT, GOES-10-12
and NOAA-14-18 (both imagers and sounders) as well as NASA’s EOS-Aqua
and EOS-Terra satellites (MODIS on both and AIRS/AMSU-A on Aqua), SSM/I
(imager data) and SSM/IS (F16) on the DMSP satellites. New polar orbiting
satellite data are expected to come from NOAA-N’, NPP (sounder and imager in
2007), SSMIS on F17 (2005), F18 (2007), F19 (2008), F20 (2010), METOP
(sounders and imager in 2005), NPOESS (sounders and imagers) C1 (2010), C2
(2011) and C3 (2013). For geostationary satellites, new sounder and imager
satellite data will include GOES-N (2005), -O (2007), -P (2008) and — R (2012).
All launch dates are approximate, and some need for transfer of simulated data
streams of the same size as the actual data sets may occur up to a year prior to
the launch dates.

Provision of the data to the appropriate Subsystems does not require the same
timeliness as for NOAA’'s OCCS. A delay of the data transfer of up to 6 hours is
acceptable. If the data is being delivered via vender supplied communications, at
the discretion of the Government, further delays of the data can be counted as
downtime. It is required that no gaps in the data sets occur because of vendor
supplied communications. The vendor shall notify the COTR when data are
delayed or missing. If using vendor supplied communications, the vendor shall
provide enough bandwidth to continue the data ingest while any data that have
been lost is being re-transmitted.

C.54.11 Data Ingest requirements for Workstreams 1-2-3

While workstreams 1-3 may import data gathered through observations for
model parameterizations (such as topography data), the models do not operate
on observational data (i.e. there is no data "ingest" such as that associated with
workstreams 4,6-9).

The INPUT directory supplied with workstreams 1 and 2 provide an idea of how
much data is required to run the next segment of the model. To minimize startup
costs, workstream 3 generates an idealized set of values internally. Actual data
sizes required to restart the workstream 3 model are on the order of the
workstream 2, CM2-HR model.
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Restart and model parameter files are all located in the archive associated with
workstreams 1, 2 and 3.

C.5.41.2 Data Ingest requirements for Workstreams 4 and 6

The data for WS 4 and 6 is received from the OCCS operational network.
Observation and model data (as described in Section C.5.2.5) are required for
use by workstreams 4, 6, 7, 8 and 9. All model data will be created and will be
available from the NOAA OCCS and DC MAN. Satellite data will be available
from the NESDIS CEMSCS computer that is located in Suitland, Maryland (see
Appendix A Figure 6) and is available on the DC MAN. The OCCS uses a small
subset of satellite data. Table IV shows the projected input data quantities
required by each workstream. The data ingest for workstreams 7, 8 and 9 are
similar. The data ingest for workstreams 4 and 6 are similar. About 75% of the
ingest data is common among workstreams 4, 6, 7, 8 and 9.

C.54.13 Data Ingest requirements for Workstreams 7-8-9

The data for WS 7-8-9 is received from several sources. The DSRC has a
satellite dish to download GOES data directly. Other data is obtained

directly from their sources (including data sources and sinks within

the DSRC in Boulder as well as NCAR). ETA and GFS data is received via the
NWS telecommunications gateway (see Table IV). Data is also received from the
AWIPS operational feed. Workstreams 7-8-9 do not have a requirement to
access data saved to the data archived from the OCCS.

C5414 Data Ingest requirements for Workstream 5
There is no external data ingest requirement for workstream 5. All data for this
workstream is generated internally.

C.5.4.2 Transfer of data to and from the R&D HSMS

The vendor shall provide all communications that interface with the R&D HSMS
and all R&D HPC Subsystems and users.

The vendor shall provide any additional connectivity that exceeds GFE (see
Appendix A Table VI) required by the location of a provided Subsystem. For
example this requirement may be driven by the data generation on the LSC as
described in the Table Il in Section C.5.2.6.2 or between the post processing and
analysis component and the data and archiving component.

C.5.4.3 Support for User Activities
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Table V shows the percentage of HPC Resources allocated for the

representative workstream (WSx) according to the locality of scientific users.

This profile represents the user profile expected at the start of the contract; it may
change over time. “Scientific users” do not include Computer Operators, System

Engineers, System Administrators and administrative users.

Table V - Users of Workstreams by Location (shown in %)

WS1 |WS2 |WS3 |WS4 |WS5 (WS6 |WS7 |WS8 |WS9
Boulder 10% 5% 5% | 65%| 80% | 80%
Washington 80% | 80% | 80% | 10% 10%
Princeton 96% | 96% | 96% 5% 10%
Other 4% 4% 4% 5% 5% 15% | 25% 10% | 20%

User activities are grouped into the following four categories (the order listed is
not indicative of relative importance):
e Software and Model Development
e Model Production
¢ Model Analysis
e Data Browsing

Software and model development includes activities such as code development,
debugging and optimization as well as the scientific development of the models.
The batch jobs submitted by this user set tend to be short, quick turnaround, but
resource intensive (large PE counts, large data sets from archive or long term

scratch, etc.) consistent with development of next generation models. Use of

editors such as vi and XEMACS, the TotalView visual debugger and visualization
tools such as GrADS, IDL, vis5D, and ncview characterize many of the
interactive tools utilized by this user set. The interactive activities require good

bandwidth as described below, and “LAN-like” moment to moment quality of

service.

Model production is characterized by data staging and model runs generally via
the submission of batch scripts. This activity includes post processing such as
that for WS1-3, 5 and 8 as well as production of graphics files such as that
associated with WS7-9. These production runs can be relatively few, medium to
long running, self re-submitting jobs such those characterized by WS1-6 or many

short jobs such as WS7-9.

Model analysis is characterized by structured and unstructured data browsing

and well as interactive and/or batch jobs to produce verification statistics.

Data browsing is an activity ubiquitous to the user environment. Data browsing is

more than just playing various time series of variables from an “unstructured
walk” through archive datasets. The data browsing activity requires real time

rendering of the data as the researcher interacts with the datasets. Manipulation

Amendment 0014

25




SECTION C DG1330-05-RP-1038

of data cross sections and data range, interpolation and filtering schemes are
also used in "real time" as the scientist takes an unstructured walk through a
dataset as well as across datasets in multiple archive files. Significant latency in
this process will degrade the experience to the point of making it useless for
research.

Tools such as GrADS, IDL, vis5D, and ncview are employed to create a graphic
representation of spatial and time domain data used as input to the models or
created as part of model output. Those engaged in climate workstream activities
such as WS1-3 and 5 tend to deal with large data files 1GB to 50GB while
weather workstreams such as WS 4, 6 and 7-9 with files under 1GB. The size of
the file set under analysis may be a few gigabytes to over a terabyte. Such
activities require good bandwidth as described below and “LAN-like” moment-to-
moment quality of service. As a further distinction, climate data browsing is
generally an “unstructured” activity (i.e. it's not generally known in advance what
data will be accessed) while weather data browsing can be viewed as
“structured” (i.e. the desired datasets are known in advance).

File editing is a ubiquitous activity generally not requiring high bandwidth, but
high moment-to-moment quality of service. Sufficient network bandwidth and
quality of service (including high availability and low latency) shall be supplied to
meet all file editing, data browsing and interactive debugging requirements
concurrently. The Contractor is free to supply compression technology or other
innovations compatible with the user toolset described in the following user
profiles which might reduce WAN/LAN requirements and maintain the
Government’s existing user experience. Testing of the data browsing, interactive
debugging and file editing requirements will proceed throughout the acceptance
period with periodic monitoring throughout the contract.

C.54311 User Profile for WS7 — WS9

NOAA has approximately 200 scientific user accounts associated with these
workstreams. Approximately 75% of those users are located at the David
Skaggs Research Center (DSRC), in Boulder, CO. The remaining 25% are
scattered across the country. There are approximately 40 users engaged in
software and model development, 80 users engaged in data browsing
roughly 30% of their time, 15 users engaged in model production and 60
users engaged in model analysis. Data browsing tends to be of the
unstructured type using NCAR graphics (NCL and user applications built
with NCAR graphics library), Ncview, IDL (interactively and applications),
GemPAK, Vis5D, and others. Some of these data-browsing activities
involve viewing single frame images while others utilize loops of fields over
time as well as interactive 3D manipulations. These visualization tools are
X-window based applications producing 24bit RGB images at a resolution of
1280x1024. At the time of the initial delivery of resources supporting WS7-
9, a minimum of 40 simultaneous data browsing sessions producing
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graphics files to be animated by GFE workstations on the LAN in Boulder,
CO shall be supported. The files produced will be up to 150 frames and
shall be delivered to the user's GFE workstation in less than two minutes
after the generation of the graphics files is completed. Additionally, a
minimum of 6 simultaneous interactive TotalView debugger sessions shall
be supported with LAN-like interactive use for the Boulder, CO user set.

C.5.4.31.2 User Profile for WS4 — WS6

NOAA has approximately 200 scientific user accounts associated with
these workstreams. Approximately 80% of the users reside in the
Washington DC metropolitan area. The remainder is spread across the
country with some concentration at the NOAA labs in Princeton, Boulder
and Miami. There are approximately 50 users engaged in software and
model development, 70 users engaged in data browsing roughly 20% of
their time, 10 users engaged in model production and 70 users engaged in
model analysis. Data browsing tends to be of the structured type on files
1GB or less using GrADS. GrADS is an X-window based application
producing 24bit RGB images with the number of pixels equal to the
resolution of the model under study. The data from WS4 (WRF-NMM)
produces images at a resolution of 501x233; WS5 (GFS) produces
images at a resolution of 384X190; WS6 (GSI) produces images at a
resolution 768X384. GSI provides an example of the requirement at the
high end. The files produced will consist of up to 150 frames and shall be
delivered to the user's GFE workstation in less than two minutes after the
generation of the graphics files is completed. At time of initial delivery of
resources supporting WS4-6, a minimum of 30 simultaneous data
browsing sessions shall be supported for the Washington, DC user set.
Additionally, a minimum of 8 simultaneous interactive TotalView debugger
sessions shall be supported with LAN-like interactive use for the
Washington, DC user set.

NOAA will provide the connection between the DC MAN and users at the
NOAA Science Center. NOAA will provide the connection between the DC
MAN and users at the future NOAA facility in College Park, MD. NOAA will
provide the connections from the DC MAN to both facilities during the move
transition period.

C.5.4.31.3 User Profile for WS1 — WS3

NOAA has approximately 215 active (used in the last 90 days) scientific
user accounts associated with these workstreams. Of the 96% of the
Princeton users, approximately 35% are located on Princeton University’s
campus and are connected to NOAA’s laboratory via microwave
connectivity (see Section C.10.4.1). The remaining, approximately, 60% of
the active accounts are users at NOAA'’s lab in Princeton. For these users,
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access to the Princeton HPCS resource is currently constrained by a 1
Gbps connection between the HPCS and the router connecting it to the
users’ workstations. There are approximately 30 users engaged in software
and model development, 80 users engaged in data browsing roughly 25% of
their time, 12 users engaged in model production and 80 users engaged in
model analysis. Data browsing tends to be of the unstructured type on files
1GB to 100GB using GrADS and ncview. Ncview is an X window based
application producing 24bit RGB images with the maximum number of
pixels equal to the resolution of the model under study. The archive is
currently mounted to each user workstation over the LAN. Thus, ncview
may run as a local application on the workstation, transferring the data from
the file sitting on the archive staging disk. Due to the file set size,
sometimes a terabyte or more, some users must either run ncview on their
workstation using the LAN mounted /archive to read the data or run ncview
from a session logged onto the Analysis cluster (see Section C.10.2.3)
directly in their /archive and/or /vftmp directories, thus sending a series of
RGB frames over the LAN.

There are occasions where scientists located at Princeton must transfer up
to 10 TB of data from the data archive to disk storage located at the
Princeton facility. These activities shall not impact the users’ interactive use
of the HPCS.

At time of initial delivery of resources supporting WS1-3, a minimum of 30
simultaneous data browsing sessions shall be supported for the Princeton,
NJ user set. Note that within the time frame of initial delivery, the LAN
supporting the Princeton, NJ user set will be provisioned to supply 10-
12Gb/sec aggregate from the HPCS resources with 1Gb/sec service to user
workstations. This configuration will form the baseline for the on site
Princeton, NJ “user experience”. Additionally, a minimum of 10
simultaneous interactive TotalView debugger sessions shall be supported
with LAN-like interactive use for the Princeton, NJ user set. For information
concerning the current SAN and LAN supporting these activities, see
Section C.10.3.2.3.

C.5.4.4 Data Interface to the OCCS and Backup OCCS

Data must be transferred from the OCCS to the R&D HSMS. The OCCS may be in
Fairmont, WV or Gaithersburg, MD at any given time (when backup and operations
functions are exchanged).The backup OCCS must be able to write data to and
read data from the R&D HSMS that supports workstreams 4-5-6. NOAA will
provide transport for all data written from or read to these systems between these
systems and the DC MAN. The vendor shall be responsible for the data transport
between the HSMS supporting these functions and the DC MAN.
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Each day, the NCEP OCCS produces approximately 1 TB of model output which,
together with a much smaller volume of observational data, are collectively referred
to as ‘operational run histories’. These data are transmitted over a private
telecommunications network from the operational CCS (usually Fairmont, WV) to
the backup CCS (usually Gaithersburg, MD). In the event of a failover to backup
operation, the direction of this dataflow is reversed. The circuit bandwidth is
presently ~ 300 mbps but will be upgraded to 1 gigabit service before the end of
FYO05. The run histories, also referred to as the ‘OCCS Write Data’, are archived at
Gaithersburg (in duplicate). A plan exists to begin archival of one copy at Fairmont
(in lieu of two copies at Gaithersburg), but this has not yet been implemented and
may not be, given the decision to transfer archival functions to the RDHPCS.

The communications circuits that carry OCCS Write Data are of high quality and
reliability, with low bit error rates and very high availability. Nevertheless, data are
occasionally lost and must be retransmitted when service is restored. TCP/IP
protocol ensures proper & complete transmission on a fine scale, while a layer of
middleware called DBNet supervises the file-by-file queuing and transfer functions.

When circuits (or more likely the servers to which they are connected) fail to
operate properly, the DBNet queues begin to build, resulting in alarms and
eventually human intervention. When an outage is of short (order of minutes)
duration, the system will usually catch up and recover. Longer outages result in
loss of (time-sensitive) product availability which requires specific judgments and
remedial actions by data flow specialists.

It also happens that data may be lost — even after successful transmission and
receipt — by means of inadvertent deletion or file system failure. In these cases, a
request is made for retransmission (and sometimes recreation) of the missing data.

C.5.5 IT Security Requirements

To assure an adequate level of protection for in-house or commercially maintained
IT systems, NOAA maintains all systems consistent with government-wide laws and
regulations. The Office of Management and Budget (OMB) Circular A-130 requires
all federal agencies to plan for the security of all IT systems throughout their life
cycle. OMB Circular A-130 requires agencies to implement and maintain a program
to assure that adequate security is provided for all agency information collected,
processed, transmitted, stored, or disseminated in general support systems and
major application. It further directs each agency to implement policies, standards,
and procedures that are consistent with government-wide policies, standards, and
procedures issued by the Office of Management and Budget (OMB) and Department
of Commerce (DOC). OMB Circular A-130 also establishes a minimum set of
controls to be included in Federal automated information security programs and
assigns Federal agency responsibilities for the security of automated information.
At a minimum, agency programs will include the following controls in their general
support systems and major applications:

e Assignment of Responsibility for Security.
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e System Security Plan consistent with guidance issued by the National
Institute of Standards and Technology (NIST) to include:
o Rules of Behavior/Application Rules.
Training.
Personnel Controls.
Incident Response Capability.
Continuity of Support/Contingency Planning.
Technical Security/Controls.
System Interconnection/Information Sharing.
o Public Access Controls as required.
e Scheduled Review of Security Controls commensurate with the
acceptable level of risk to the system.
e Authorize Processing (Certification and Accreditation).

O O O O O O

The Federal Information Security Management Act of 2002 (FISMA), (HR 2548 E-
Government Act, TITLE Il - INFORMATION SECURITY, SEC. 301. INFORMATION
SECURITY), addresses the program management and evaluation aspects of IT
security.

Additionally, NOAA follows the US DOC Manual of Security Policies and
Procedures, the US DOC IT Security Program Policy and Minimum Implementation
Standards, as well as NOAA OCIO Policies and Directives. NOAA 212-1300 IT
Security Policy provides specific guidance on Patch Management and Risk
Management controls to be used for all NOAA systems.

More information can be found at:
e http://www.cio.noaa.gov (NOAA CIO web-site)
e https://lwww.csp.noaa.gov (NOAA IT Security Office web-site)
e http://www.osec.doc.gov/cio/oipr/ITSEC/ITSECDOC1.HTM (DOC IT Security
Program Office web-site)
e http://csrc.nist.gov/policies/ (NIST Federal Requirements)
e http://csrc.nist.gov/publications/nistpubs/index.html (NIST Guidelines)

The Government reserves the right to augment or update the list of compliancy
documents. The Contractor shall be responsible to assure that all of the
Government Security requirements are met for this system. The Contractor shall
provide Configuration reports, monitoring reports, security assessments, and
compliancy matrices upon request to the COTR or Government ITSO. The proposal
shall clearly indicate the methodology and personnel that will perform all security
tasks.

The designated System Owner (SO) will be:
William T. Turnbull, NOAA Deputy CIO & Director, NOAA HPCC Office

The IT System Security Officer (ITSSO) will be designated by the Government.
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The Government may delegate aspects of system resource documentation and
management to the Contractor, but will retain full authority over system resources
and information security. The Government authorizes the use of system computer
resources for Contractor performance of the effort required by the statement of work
of this contract. Under no circumstances is a Contractor permitted to make any use
of organization computer equipment or supplies for purposes other than
performance on this contract.

The Offeror shall provide a plan that describes its IT security program. The plan shall
address the security measures and program safeguards, which will be provided to
ensure that all information systems and resources acquired and utilized in the
performance of the contract by Contractor and Sub-Contractor personnel:
e Operate effectively and accurately
e Are protected from unauthorized alteration, disclosure, or misuse of
information processed, stored, or transmitted
e Can maintain the continuity of IT support for organization missions, programs,
and function
e Incorporate management, operational, and technical controls sufficient to
provide cost-effective assurance of the system’s integrity and accuracy
e Have appropriate technical, personnel, administrative, environmental, and
access safeguards
¢ Notify Government of any and all vulnerabilities found.
This plan will be included in any resulting contract for Contractor compliance.

In order to maintain a consistent security posture across potentially multiple sites,
the Contractor shall be required to implement DOC/NOAA equivalent Patch
Management, Change Management, and Perimeter Protection procedures for each
processing site. These procedures shall be documented and maintained as part of
the required NIST SP 800-37 Certification and Accreditation (C&A) package. All IT
equipment delivered as part of this procurement is to be considered a Government
computing resource, regardless of its location or actual owner. The Government will
initiate the C&A package for this system and then transition maintenance of the
security documentation to the Contractor after delivery and acceptance. The
Contractor may also elect to employ equipment which is not part of the delivery for
use in remotely diagnosing, monitoring, or managing the delivered system. If this
Contractor-owned equipment has any special access or trust relationship with the
delivered system, then the Contractor shall initiate and maintain any appropriate
C&A documentation for this equipment as a separate Government system, as
specified in Section H.16. Within two weeks of contract award, the Contractor shall
be responsible for ensuring that all aspects of the C&A process are completed in a
timely manner.

The R&D HPCS will be managed as a single system regardless of physical location.
Multiple-site solutions might implement shared resources (e.g., public Internet
infrastructure) for inter-site communication. Special care must be taken to secure
inter-site communication over any untrusted network link, and mitigate the risks
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associated with the inherent trust relationships required for full R&D HPCS
integration. All remote access to the HPCS from untrusted networks shall require
use of a secure multifactor authentication mechanism which minimizes the risk of
stolen-credential attack. The proposed solution must not weaken the security stance
of existing remote access mechanisms in place at Boulder or Princeton. The
proposed solution may initially make use of the token based authentication
mechanisms at Boulder and Princeton until a common authentication framework
becomes available through Homeland Security Presidential Directive 12. While the
Government may provide some measure of physical or network perimeter protection
for the system, the Contractor shall be responsible for implementation of IT Security
for the delivered solution in accordance with DOC and NOAA policies. In instances
where communication or interaction is required across system boundaries, standard
(NIST SP 800-47) interconnection agreements will define the security responsibilities
and procedures for all parties involved. System perimeter protection controls such as
firewalls may be bypassed in cases where performance needs can be met safely
using other security controls. Doing so requires close coordination with the System
Owner, the ITSSO and COTR of the connecting Systems; and must be documented
as part of the System Security Plan per NIST SP800-43, "Security Guide for
Interconnecting Information Technology Systems"
(http://csre.nist.gov/publications/nistpubs/800-47/sp800-47.pdf). Trust relationships
effectively extend the scope of vulnerability beyond one System's realm of control,
and as such should be chosen judiciously and monitored closely. Special access to
the R&D HPCS, beyond that given to remote users in DOC policy, will require
additional security controls in order to mitigate the increased risk. Vendors are
strongly encouraged to review the June 30, 2005 update to DOC's "IT Security
Program Policy and Minimum Implementations Standards"
(http://www.osec.doc.gov/cio/ITSIT/DOC_IT_SEC_pgm.htm) document for additional
guidance and required security controls. All solutions shall comply with all DOC and
NOAA security policies. Industry best practices will be used to increase the security
posture of the system beyond the DOC and NOAA policy requirements. NIST
guidelines/practices are the preferred industry guidelines/best practices.

The system shall:

— Include a mechanism to require users to uniquely identify themselves to
the system before beginning to perform any other actions that the system
is expected to mediate.

— Be able to maintain authentication data that includes information for
verifying the identity of individual users (e.g., passwords)

— Protect authentication data so that it cannot be accessed by any
unauthorized user.

— Be able to enforce individual accountability by providing the capability to
uniquely identify each individual computer system user.

— Raise alarms when attempts are made to guess the authentication data
either inadvertently or deliberately (based on a number of incorrect
password attempts).
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For further information see U.S. Department of Commerce IT Security Program
Policy Section: 16

The system shall use identification and authorization data to determine user access
to information. The system shall be able to define and control access between
subjects and objects in the computer system. The enforcement mechanism (e.g.,
self/group public controls, access control lists, roles) shall allow users to specify and
control sharing of those objects by other users, or defined groups of users, or by
both, and shall provide controls to limit propagation of access rights. The
discretionary access control mechanism shall, either by explicit user action or by
default, provide that objects are protected from unauthorized access. These access
controls shall be capable of including or excluding access to the granularity of a
single user. Access permission to an object by users not already possessing access
permission shall be assigned by only authorized users.

For further information see U.S. Department of Commerce IT Security Program
Policy Section: 17

The system shall be able to create, maintain, and protect from modification or
unauthorized access or destruction of an audit trail of accesses to the objects it
protects. The audit data shall be protected so that read access to it is limited to
those who are authorized.

The system shall be able to record the following types of events: use of identification
and authentication mechanisms, introduction of objects into a user's address space
(e.g., file open, program initiation), deletion of objects, and actions taken by
computer operators and system administrators and other security relevant events.
The system shall also be able to audit any override of human-readable output
markings.

For each recorded event, the audit record shall be able to identify the date and time
of the event, user, type of event, and success or failure of the event. For
identification and authentication events, the origin of request (e.g., terminal ID) shall
be included in the audit record. The system administrator shall be able to selectively
audit the actions of any one or more users based on individual identity and/or object
label.

For further information see U.S. Department of Commerce IT Security Program
Policy Section: 18

For planning purposes, the R&D HPCS system will be designated as NOAA Mission
Critical, with a FIPS 199 security categorization of {(confidentiality, low), (integrity,
moderate), (availability, moderate)}. The resulting moderate-impact level designation
may then be used to select recommended controls from NIST SP800-53
(“Recommended Security Controls for Federal Information Systems”). However, the
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final system categorization will be determined through development and approval of
the System Security Plan (SSP).

The following clauses are reprinted from FAR 52.239-1, Privacy or Security
Safeguards.

(a) The Contractor shall not publish or disclose in any manner, without the
contracting officer’s written consent, the details of any safeguards either
designed or developed by the Contractor under this contract or otherwise
provided by the Government.

(b) To the extent required to carry out a program of inspection to safeguard against
threats and hazards to the security, integrity, and confidentiality of government
data, the Contractor shall afford the Government access to the Contractor’'s
facilities, installation, technical capabilities, operations, documentation, records,
and databases.

(c) If new or unanticipated threats or hazards are discovered by either the
Government or the Contractor, or if existing safeguards have ceased to function,
the discoverer shall immediately bring the situation to the attention of the other
party. The Contractor shall provide an analysis of the new threat, hazard, or
vulnerability and recommend possible fixes or safeguards.

The following Commerce Acquisition Regulation (CAR) security clause is applicable
to this contract:
Security Processing for Contractor/SubContractor Personnel Working on a
Department of Commerce Site (Low and Moderate Risk Contracts) (CAR
1352.237-72 (MAR 2000)

Security Processing Requirements

(1) U.S. Citizens Working on DoC Site
All Contractor (and subContractor) personnel proposed to work on the premises
of a Department of Commerce site for 180 days or more shall undergo security
processing by the Department’s Office of Security (OSY) to be eligible to work on
the site.

(2) Foreign Nationals (Non-U.S. Citizens)

Regardless of anticipated length of on-site work, all foreign nationals to be
employed under this contract shall:

a. Have legal visa status with the Immigration and Naturalization Service (INS);
Have advance approval from the serving Security Officer in consultation with the
Office of Security.

b. Submittal Requirements — U.S. Citizens

(1) Duration of Onsite Work: 180 to 364 days (between 6 months and 1 year)

For individuals who will be performing work on a DoC site between 180 and 364
days, the Department will perform a Special Agreement Check (SAC). The scope
of the SAC will include checks of the Security/Suitability Investigations Index
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(SII), other agency files (INVA), Defense Clearance Investigations Index (DCII),
FBI Fingerprint (FBIF), and the FBI Information Management Division (FBIN).

The Contractor shall complete and submit the following form to the Contracting
Officer’s Technical Representative (COTR):

Form FD-258 (Fingerprint Chart)

Copies of this Form can be obtained from the COTR. Upon receipt of the FD-25,
the COTR will complete form OFI 86C (Special Agreement Check) and will
forward both to the operating unit Security Officer. The Security Officer will
advise the COTR whether work can commence prior to suitability determination,
based on the specifics of the situation. The COTR will notify the Contractor of an
approved contract start date as well as favorable findings of the suitability
determination.

(2) Duration of Onsite Work: 365 days (1 year) or more

Individuals proposed to perform work on a DoC site for 1 year (365 days) or more
are required to have a NACI check (National Agency Check Plus Written
Inquires).

The Contractor shall complete and submit the following forms to the Contracting
Officer’s Technical Representative (COTR):

Standard Form 85P (SF-85P, Questionnaire for Public Trust Positions), and FD-
258 (Fingerprint Chart).

Copies of these Forms can be obtained from the COTR. Upon receipt of the
required forms, the COTR will forward the forms to the operating unit Security
Officer. The Security Officer will advise the COTR whether work can commence
prior to suitability determination, based on the specifics of the situation. The
COTR will notify the Contractor of an approved contract start date as well as
favorable findings of the suitability determination

c. Submittal Requirements — Foreign Nationals
All Foreign nationals proposed to work on a DoC site will be subject to a Special
Agreement Check (SAC) to determine whether the foreign national has official
legal status in the United States.

The Contractor shall submit the following forms to the COTR for all foreign
nationals proposed to work on a DoC site:

FD-258 (Fingerprint Chart)

Form OFI 86C (Special Agreement Check) with signature authorization for
release of information Copies of these Forms can be obtained from the COTR.
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Upon receipt of the required forms, the COTR will forward the forms to the
operating unit Security Officer. The COTR will notify the Contractor of favorable
findings and will notify the Contractor regarding an approved date to commence
work under the contract.

d. Suitability Updates
Any individual (including foreign nationals) processed on the form OFI-86C
(Special Agreement Check) who stays on the contract over 364 days will be
required to have a NACI complete suitability check to stay on the job site.

e. Notification of Disqualifying Information
If OSY receives disqualifying information on a contract employee, the Contractor,
upon notification of such by the Contracting Officer, must immediately remove
the employee from duties which require access to DoC facilities.

Individuals may be barred from working on the premises of a facility for any of the
following:
(1) Conviction of a felony or a crime of violence or of a misdemeanor involving
moral turpitude.

(2) Falsification of information entered in security screening forms or on other
documents submitted to the Department.

(3) Improper conduct once performing on the contract, including criminal,
infamous, dishonest, immoral, or notoriously disgraceful conduct or other conduct
prejudicial to the Government regardless of whether the conduct directly related
to the contract.

(4) Any behavior judged to pose a potential threat to departmental personnel or
property.

Failure to comply with the requirements may result in termination of the contract.
Compliance with these requirements shall not be construed as providing a contract
employee clearance to have access to classified information.

C.5.6 Facilities Requirements

The Contractor shall provide a facilities proposal for housing the proposed
equipment to meet the Government’s requirements over the life of the contract.
Contractors may use any of the following to meet the Government’s needs: Any of
the available Government facilities (as described in Section C.11), either as is or
with modifications; Contractor-provided facilities; or a combination of Government
facilities and Contractor facilities. The Contractor shall provide details of their
proposed facilities solution in the Facilities Proposal that they include in their
submission.
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C.5.6.1 Government-Provided Facilities

Contractors may use the Government-furnished facilities offered at the NOAA
locations in Boulder, CO, Princeton, NJ, and Greenbelt, MD, which are described in
Section C.11. Section C.11.11 indicates the Government-supported resources that
are projected to be available, beginning at the times indicated and provided under
the assumptions indicated in that section. If Contractors require additional facility
resources at these locations beyond what is indicated, they shall provide a
modification plan in their proposal that indicates proposed changes, with schedules,
for the work to be done. The modification plan shall be in accordance with site
restrictions.

Contractor use of the Government-supported resources assumes the following
conditions apply:

e The Government is responsible for delivering the indicated facilities resources
(although the Contractor will be responsible for paying power utility costs in
accordance with Section H.19, section C.11.3.2 and Section 3.11.3.1).
Because of this, any lost system time caused by environmental outages or
facility failures will be recorded as null time for availability calculations.

e The Contractor shall provide the funding for any facility modifications (e.g.,
new electrical equipment, plumbing, additional air conditioning equipment)
needed to install and support the proposed systems, and to obtain facility
resources in excess of what the Government makes available as indicated in
Section C.11.11. The Contractor shall be responsible for carrying out the
facility modifications at facilities such as the Princeton facility where the
Contractor is permitted to perform the build-out; for these facilities, the
Contractor shall include a description of these modifications, including
schedules, as part of its Facility Proposal.

e Any new facility equipment (e.g., air handlers, chillers, UPSs, or switchgear)
or building modifications will become the property of the owner of the facility,
with the exception of UPS equipment at PRTN. All facility equipment (e.g.
PDUs, air handlers) will be maintained by the owner of the facility, unless
otherwise negotiated with the Contractor. However, UPS equipment at
PRTN, either GFE or vendor-owned, that is used to support systems under
this contract shall be maintained by the Contractor. All other UPS equipment
will be maintained by the Government or the facility owner.

¢ If the Contractor chooses to use the computer-conditioned space at the
Greenbelt site, hereafter referred to as GRBLT site, it shall include a per
annum cost of $130,000 in its price proposal for use of the space, beginning
in October 2006. This cost shall be in addition to the electric utility costs as
prescribed in Section C.11.3.2.
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e For the GSA-managed facilities, BLDR-1 and BLDR-2, in which the any
facility modifications must be paid to the facility manager by the Government
prior to the work being contracted for and performed by the facility manager
(e.g., GSA), the Government shall be fully reimbursed by the Contractor for
the work to be performed through credits against the contract that do not
extend beyond the fiscal year in which the expenditures are made by the
Government.

For any facility modifications to be made, the Contractor shall follow the following
procedures that are specific to each of the indicated sites:

Boulder, CO

The David Skaggs Research Center (DSRC) is owned by the Government and
operated by the General Services Administration (GSA). Because of this, all
building modifications are subject to GSA Regulations, thereby requiring that GSA
contractors carry out these modifications. Therefore, any facilities modifications will
require that funds be held back from the contract for transfer to GSA for any
changes to be made to GSA properties.

Close coordination with the DSRC landlord, U.S. General Services Administration
(GSA), will be required if any building modifications are required. Costs will include
normal GSA overhead charges plus project management oversight. All modifications
must meet standard building codes as dictated by GSA. The Contractor is advised
that, because of the long implementation delays for large projects (see table below),
facility modifications, at least during the first year of the contract, shall be limited to
small projects such as power receptacle changes. Large facility modifications will
require substantial lead-time to complete.

Examples of Boulder Facility Modifications (Estimations ONLY))

Small Facility Modifications

Modification Estimated Cost' Estimated
Time Required
Power Receptacle Relocation (per receptacle) $1500 60 Days
Power Receptacle Alteration (per receptacle) $2000 60-90 Days

Large Facility Modifications

Additional Chiller and Cooling Tower $1.2 Million 8 to 10 Months

Additional Emergency Generator $1 Million 8 to 10 Months

" Note: Costs include installation, support equipment and associated building
modifications. Costs do not include environmental studies, feasibility studies, building
impact surveys or GSA overhead and program management fees.
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All facility infrastructure modifications and equipment at DSRC will become the
property of the Government and will be fully maintained by the Government in
accordance with manufacturers’ maintenance schedules. Normal Government
contracting procedures can be expected for any modifications.

The Contractor shall be responsible for any costs that exceed the available GFE
power resources, utility power costs and associated maintenance costs (both routine
and emergency) for electric usage. These costs shall be paid for via monthly
contract deductions.

Maintenance costs for equipment (both routine and emergency) that is installed to
enable power resources to exceed the GFE offered amount identified in Section
C.11.11, shall be the responsibility of the Contractor. These costs shall be paid via
monthly contract deductions.

Princeton, NJ

Because the Princeton buildings are owned by Princeton University, all construction
shall be performed and paid for by the Contractor and is subject to all applicable
building codes and approvals for the work from Plainsboro Township and Princeton
University. In addition, if these facility modifications cause any changes to the
exterior of the building, these modifications shall be in accordance with Princeton
University’s Princeton Forrestal Center Design and Development Criteria, which
includes approval by the Design Review Committee.

If the Contractor’s projected facility requirements exceed the available GFE power
and/or cooling, the Contractor shall be responsible for implementing any necessary
enhancements to the facility infrastructure to support this requirement. In projecting
the needed enhancements, the Contractor may assume the following:

1) Electrical service available to PRTN in October 2006 is 1,600 kVA from the
2.5mVA Campus substation. The Government anticipates upgrading
electrical service to the Campus substation to at least 5 mVA, which will make
at least 3,000 kVA of power available to PRTN by January 2008.

2) The GFDL facility has two 4,160-to-480 Volt 1,500 kVA transformers, one in
inside its facility the Main Building and the other in the Computer Building.

3) By summer 2006, PRTN will have completed the installation of a chilled water
loop capable of providing sufficient chilled water flow to permit the running of
any combination of its three chillers. The designs and specifications for this
are available from the Contracting Officer upon request.

Also, in order for the Government to upgrade the campus substation to meet the
required power indicated in assumption (1.) above, the winning Contractor shall
document and provide to the Government its anticipated power loading requirement
for its PRTN system within one month after contract award. This information will
permit the Government to negotiate the upgrade of the electric service to PRTN
through discussions with its landlord and local electric utility provider.
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Given that the current HPC contract with Raytheon ends September 30, 2006, the
Contractor shall assume, for the purpose of this evaluation, that the current HPC
equipment will be powered down at that time and will not consume any power or
cooling resources after that date. Further, the Contractor shall assume, for the
purpose of this evaluation, that all non-site constrained GFE equipment in the
current contract that is not to be used in the new R&D contract will be removed from
the Computer Room within 30 days after this date. Any deviations from this plan
shall be clearly identified in the transition plan and agreed to by the Government.
The successful Contractor is expected to work with Raytheon to coordinate this
transition; however the Contractor shall keep the Government COTR apprised of all
dialogs and issues.

Greenbelt, MD

NASA/Goddard Space Flight Center (GSFC), located in Greenbelt, Maryland, is one
of several NASA centers in the United States. NOAA and GSFC recently signed a
Memorandum of Understanding under which GSFC has agreed to provide NOAA
with computer-conditioned space. This agreement takes effect on April 6, 2005, and
runs through April 6, 2010; it can be extended beyond this end date by mutual
agreement of NOAA and GSFC. NOAA is offering this computer-conditioned space
at the GRBLT site for Contractors to consider as they prepare their proposals in
response to this RFP.

NOAA and GSFC will carry out the site preparation in two phases. Phase | will involve the
construction of the computer room from the available office space on the ground floor of
GSFC Building 28 to produce approximately 5500 square feet of contiguous raised floor
space. The Phase | site preparations will be completed by October 1, 2006. NASA will
make available up to 260 tons of cooling and 900 KVA of power to the computer room.
However, power service to the computer room as provided under Phase | will only consist
of one distribution panel, as described in C.11.3.1.

For Phase Il of the site preparation, NOAA and GSFC'’s Facilities Management Division
(FMD) will work with the winning Contractor in developing a detailed site plan, using the
Contractor’s facility proposal and transition plan. Post-award changes to the computer
room, subsequent to the Phase | effort above, may include, depending on the selected
Contractor’s specific equipment, purchase and installation of CRAC units and PDUs,
purchase and installation of new floor tiles, and modifications to accommodate above-
standard equipment height, etc. GSFC’s FMD will review and approve all proposed
changes to the offered space. This approval process is estimated to require several weeks
to complete, from the date that the proposal is submitted by the Contractor, through the
NOAA Contracting Officer.

NOAA will provide the funds outside of the R&D contract to cover the cost of the Phase |
site preparation. The cost of the Phase |l site preparation shall be included in the
Contractor’s cost proposal. All costs associated with the Phase Il site preparation at GSFC
shall be the Contractor’s responsibility. Accordingly, the Contractor shall adjust its payment
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profile in FY2007 to correspond to its price proposal for the Phase Il site preparation. The
reduction in FY2007 payments shall be amortized in equal amounts over a six-month
period commencing in October 2006.

C.5.6.2 Contractor-Provided Facilities

The Contractor may propose to use facilities other than the Government-provided
facilities that are described in Section 11, Appendix B. Any Contractor-provided
facilities shall meet the following conditions:

e Contractors are responsible for providing all facilities resources, including
floor space, utilities, facilities maintenance, janitorial services, etc. Therefore,
any lost system time caused by environmental outages (such as loss of
power, cooling, etc.) or facility failures will be recorded as downtime for
availability calculations.

e Contractors may use any Unrestricted GFE provided in Appendix C, Section
C.12, but are responsible for all shipping costs, and for the shipment both to
the Contractor site and back as directed by the Government.

e Designated Government personnel must have access to the Contractor
facility on an as-needed basis, subject to reasonable controls.

C.5.6.3 Office space, workstations, LAN connectivity, phone service and
office equipment for on-site contract personnel

The following policies will be in force for any Contract personnel to be located at
Government sites.

The Government will provide LAN connectivity to all Contractor personnel located
at its sites. The Contractor shall provide workstations, phone service, and office
furniture for all of its personnel located at Government sites, although the
Government may, for its convenience, choose to provide this on a case-by-case
basis. To assure that IT security policies are maintained, the Government will
require Contractors to install, operate, and maintain their workstations on the
LAN in a manner that is consistent with Government IT security policies. The
Government will provide access to fax and reproduction machines for reasonable
use.

Boulder, CO

The Government will supply two (2) 150-sq. ft. offices and approximately 100
square feet of lab space for use by the Contractor. The Government will provide
phone service.

Washington, DC
NCEP can accommodate two on-site personnel at the World Weather Building
and its annexes since office space is extremely limited.

Greenbelt, MD
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No office or lab space is provided. Contractors requiring office and/or lab space
must use space within the provided room. Contractors will have access to a
party-line phone within the computer room for making and receiving calls.

Princeton, NJ

Effective October 2006, the Government will provide two offices for use by
Contractor's personnel who are responsible for system operation. These two
offices will be occupied by the current Raytheon system support staff until the
end of the contract on September 30, 2006. They are the large room adjacent to
the Operators Room and an office across the hall. If the R&D Contractor
requires additional office space and/or storage space beginning in October 2006
or requires office and/or storage space prior to October 1, 2006, it may construct
offices on the hard pan in the southwest corner of the Computer Room as part of
its facility proposal. It may construct these rooms in of the hard pan space that
was previously planned for offices as indicated in Figure 13. If the Contractor
does not choose to use this hard pan for this purpose, it may use this non-raised
floor for installation of equipment that does not require raised floor.

In addition to the two offices provided for personnel responsible for system
operation, the Government will attempt to provide additional office space to other
Contractor personnel on an as-needed and as-available basis.

The Government will provide a party line phone within the computer room that

the Contractor may use for receiving incoming calls and making outgoing calls;
however, Contractor personnel will not have voicemail capabilities on this party
line. The Contractor shall provide telephone service to the provided GFE office
space.

C.6 Reliability and Availability Requirements

C.6.1 Reliability and Availability

The HPCS offered shall continue NOAA's historically high utilization of its computing
resources. Reliability, availability, and Contractor support are considered
fundamental aspects of the HPCS.

C.6.1.1 Reliability

Downtime (as defined in Section C.13.2, Appendix D) will be used in the
determination of the actual System Life Throughput. Periods of Remedial and
Preventive Maintenance count as downtime. Null time will not be counted as
downtime. Null time is that period of time when the workload cannot be
accomplished due to environmental failure at a Government-furnished site, such as
loss of electric power or cooling, or recovery from environmental failure. Downtime
for each HPCS component is based on the fraction of the resources available for
that component’s workload. It is arrived at through consultation between the
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Government and the Contractor, and ultimately determined by the Government.
Downtime is accumulated on the HPCS if the Government is not able to execute its
workload when access to the scientific data via the storage or archiving
components is unavailable.

A component's downtime shall commence from the time the Government or
Contractor determines that a downtime condition has occurred. Upon the
discovery of a problem with the system, the Government will contact the Contractor
at the designated point of contact (see Section C.7.1). The Contractor should not
solely rely on the notification by the Government to determine a downtime
condition. The Government, in order to monitor the system, will have at least one
operator on duty, 7x24x365. The Government will log the problem which will be
updated with information that is provided by the Contractor. The information to be
entered into the log will be determined by the Government.

A component's downtime shall exclude any time in which the Government denies
the Contractor maintenance personnel access to the malfunctioning hardware and
software. (Routine procedures for entry to a facility shall not be construed as denial
of access.)

A component's downtime shall end when it is returned to the Government in
operable condition as determined by the Government, ready to perform all of the
workload.

Preventive Maintenance (PM) is to be completed at times determined by the
Government.

The testing and installation of every major operating system release installed at the
request of the Government and one (1) minor operating system release installed at
the request of the Government during any annual period will count as downtime.
The installation of security patches shall count as downtime. Preparation for and
execution of post-upgrade LTDs, including any benchmark development by the
Contractor, associated with the agreed-upon upgrades proposed at contract
award, will count as downtime.

The Government, at its discretion, may provide a series of carefully monitored
jobstreams that may include up to twenty-five (25) individual batch jobs in order to
verify the reliability of the system. These jobstreams will be monitored for end-to-
end success. Complete or partial failure of any intermediate step will result in
declaring the jobstream to have failed. Success ratio for a jobstream will be
determined as the number of successful jobstreams divided by the number of
attempted jobstreams in a 30-day period per subsystem. If multiple types of
jobstreams are being monitored on a subsystem, then the aggregate of their
success ratios will be computed by weighting by the total amount of CPU-hours
each jobstream should use over a 30-day period. The Government requires that
ratio be greater than or equal to the proposed availability. This will be evaluated
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monthly. Failures due to null time, application errors, or data errors will not be
included in the numerator or denominator of the above ratio. The Government is
responsible for ensuring that the applications function properly on the subsystem.
The Government may, at its discretion, choose to accept tools, support, and advice
that will make the jobstreams more reliable.

C.6.1.2 Awvailability

All components of the HPCS must perform as an integrated system to provide the
Government with at least 96% availability. These components include not only
those typically associated with a high performance computing system but also any
LAN/WAN components provided as part of the HPCS. Additionally, the
Government requires 99% availability for access to its scientific data. Scientific
data archives may be on the Long-Term Scratch component or the HSMS
component, depending on the overall architecture associated with a given
workstream. The Government’s data are critical assets associated with the HPCS.
With the large amount of data associated with the HPCS, the Government requires
the highest levels of data integrity.

Although availability will be monitored daily, it will be measured on a monthly basis.
The Contractor shall establish and maintain accurate system monitoring with
associated output data to support system availability measurements. Monitoring
tools shall be made available to the Government. Throughput shall be determined
by relating system availability to the workstreams targeted to run on that system.
For example, if Subsystem A typically runs workstreams 1 — 2, workstreams 3 — 9
will not be used to determine the amount of “lost” throughput, if any.

Availability shall be determined by computing the ratio of total computation socket
hours available for execution of R&D jobs to the total computation socket hours
each month, excluding Null Time. The time a computation socket is available for
execution is determined by subtracting socket downtime from wall clock time.
Spare sockets can be included in the computation pool to reduce downtime.
However, downtime accumulates until the spare sockets are made available for job
execution. Accumulated computational cycles (in CPU-hours) that are lost when
jobs are lost due to component failure or component reboot will not count toward
the system-life throughput calculation. If the accounting software cannot report the
accumulated computational cycles for each active job at the time of failure, it will
be assumed that four (4) socket-hours were lost for all socket(s) on the failed
system.
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System Life Throughput (SLT), for a given workstream i, can be calculated by the
following equation:

SLT = System Life Throughput
Tl. ,kAl. . T = Total Wall-clock Time during system configuration &
SLT, =) =Lt 4 = Availability
ok ik B = Workstream Instance (Benchmark) Throughput Time
i = WS number
j = WS instance
k =

system configuration period

In words, the SLT for workstream i is the Total Wall-clock Time for a given
configuration k multiplied by the availability for that configuration and divided by the
Workstream Instance Throughput Time summed over all workstream instances j
and system configurations k. The summation over instances is done because the
target IT architecture for the workstream may contain heterogeneous socket types.
As an example, some instances of a workstream may run with a given socket
revision (and associated availability) while other instances run on a different socket
revision (and its associated availability).

An example of a term in the System Life Throughput sum for a sample workstream
can be demonstrated for FY2001-FY2003. This calculation is based on actual
calendar days beginning October 1, 2000. For example, if the proposed LSC
throughput benchmark execution time is 10,800 seconds initially, and is upgraded
to 7,200 seconds on October 1, 2001, and a 98% availability is proposed through
the three-year period, the system life throughput SLT component for the instance j
is given below (Note: there are 86,400 seconds in a day).

(365 9% S)(864OO i))(o 98) (2(3659% S)(864OO i))(o 98)
SLTmmplei,j — y n y
10,800* 7200— 2>
benchmark benchmark

SLT ", ; =11446.4benchmarks

Note that the throughput value at upgrade (7200) may be from running the
instance on faster hardware or running the instance on more sockets of the original
configuration. This is because with the exception of WS5, the number of instances
of a workstream is constant over time. Thus if at upgrade additional sockets are
added to an existing configuration, then the fixed number of workstream instances
targeted for the upgraded configuration must be redistributed to cover old and new
components of the upgraded configuration.

For example, consider an initial system configuration A1 running the 8 instances of
WS1 and 4 instances of WS3. At upgrade the system configuration for WS1 and 3
becomes A1 + B1. The 8 instances of WS1 and 4 instances of WS3 must now be
distributed across A1 + B1. The Contractor might run 3 instances of WS1 and 1
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instance of WS3 on A1 at higher core counts than the initial installation and 5
instances of WS1 and 3 instances of WS3 on the (presumably) more capable B1.
Or as another example, the Contractor may choose to run all 8 instances of WS1
on A1 or B1 and the 4 instances of WS3 on the other machine. Specifically, it is
incorrect to run 8 instances of WS1 and 4 instances of WS3 on A1 and 8 instances
of WS1 and 4 instances of WS3 on B1 to determine the SLT component at
upgrade. At all points in time, there are only 8 WS1 instances and 4 WS3
instances running across the entire configuration.

In calculating the offered SLT, the Contractor shall count all processing cores
proposed for model computation and analysis provided those cores are configured
in such a way as they may be part of a socket set running an instance of a
workstream. Because the post-processing of WS 1-3 will be running concurrently
with models themselves, processor cores proposed for WS 1-3 post-processing
shall be excluded from the SLT calculation. Additionally, processor cores dedicated
to file systems or other I/O activities shall be excluded from the SLT calculation.

For the RFP response, the Contractor shall provide a spreadsheet showing the
explicit SLT calculation. The SLT calculation begins at the commencement of
successful acceptance testing. The Contractor shall clearly identify the date and
time that SLT, and therefore acceptance testing, begins for each workstream. The
Contractor shall clearly identify the processor core count and target system
configuration for each SLT component. Further, the Contractor shall identify the
purpose and configuration of any processor cores not used for the SLT calculation,
but present within the proposed configuration. This identification includes, but is
not limited to, processor cores which for whatever reason are left idle for the
purposes of the throughput benchmark. In addition, the Contractor shall provide
the rationale for the processor core configuration used for the throughput
benchmark (e.g. 6 of the 100 processor cores on each node offered for WS1 are
left idle during the throughput benchmark because of benchmark model
decomposition and configuration tiling limitations).

Proposed throughput benchmark performance levels will be combined with the
proposed availability level (98% is shown in the example above) to determine a
measure of overall proposed System Life Throughput for the workstream. The
actual throughput will be measured on a daily basis by monitoring the availability of
the components associated with the given workstream. All performance levels
shall be met for each measurement of actual throughput regardless of past delivery
of suites.

Although system throughput shall be monitored daily, the accumulated System Life
Throughput of the workstream shall be calculated for the most recent six (6)
months. At the sole discretion of the Government, shortfalls in throughput, when
compared to the proposed throughput, shall be made up with either the delivery of
additional equipment installed at no cost to the Government, or accrual of
downtime credit. Should the Government elect the delivery of additional
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equipment to satisfy throughput shortfalls, the Government will calculate the
duration of the compensation using the demonstrated benchmark performance on
the upgraded HPC Subsystem. It is the Government’s goal to meet or exceed the
total System Life Throughput by the end of the contract in a manner that does not
require frequent disruptions, front-loading of cycles, or back-loading of cycles. As
such, the Government will schedule compensatory upgrades with planned
upgrades, such as the mid-life upgrade, or every 6 months. The Government may
make special arrangements when there is less then 6 months left in the contract.
Should the Government elect downtime credits in lieu of additional equipment,
downtime credits will be deducted from the most recent invoice. Downtime credits
shall accrue on all components of the system(s).

At the sole discretion of the Government, shortfalls in proposed availability or
performance of non-computational components shall be rectified with the delivery
of additional equipment or engineering, at no cost to the Government, or accrual of
downtime credit. To better reflect NOAA’s computational needs over time,
changes in the HPCS workstream benchmarks shall be made by mutual
agreement between the Government and the Contractor throughout the life of the
HPCS. If the parties are unable to reach mutual agreement, the Government
reserves unilateral right to determine changes to the HPCS workstream
benchmarks and the Contractor agrees that it will comply subject to the Disputes
Clause.

The Government requires a credible method of maintaining system availability.
The Government expects that fail-over and high reliability components will be
used. The Government requires sufficient power during environmental failure to
gracefully shut down all components of the HPCS. Further, the Government
requires adequate power conditioning to insulate the System from power spikes
and sags. Itis expected that uninterruptible power supplies (UPSs) and power
distribution units (PDUs) will be needed for all components of the HPCS to meet
these requirements.

C.7 Support Services Requirements

C.71 Support

The Contractor shall provide the Government with a designated point of contact to
request maintenance. The Contractor shall maintain escalation procedures that
allow the Government round-the-clock telephone contact with knowledgeable
Contractor staff should the designated point of contact be unavailable.

For each provided HPC Subsystem, the Government requires comprehensive
support in order to meet the 96% availability requirement. Support professionals can
consist of systems analysts, hardware engineers, and applications analysts.
Contractor system analysts shall work closely with Government system
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administrators. Government system administrators will have root access to the
HPCS computing platforms. The Government requires a senior applications analyst
to be located at each of the primary user sites for WS1 — WS9. Senior Application
Analysts shall be available, in person, during business hours. The primary user sites
are described in the User Profile Section C.5.4.3.1. NOAA expects to provide offices
for the senior analysts at its facilities (see Section C.5.6.3 for more information). Itis
anticipated that additional senior application analysts may be required during
transitions to new technologies (see Section C.9.5).

The Government requires the Contractor to maintain a current, itemized list of all
Contractor-supplied hardware and software items in printable electronic form. The
listing shall be updated whenever a system upgrade or engineering change proposal
results in a change to the system configuration or delivery of additional equipment.
The listing is to be submitted to the COTR upon request.

C.7.2 Training
Training shall be provided for NOAA computer specialists and operators in:

e system administration and tuning
e hardware operation and system overview

Training shall be provided for a no more than 100 NOAA applications programmers
in:

application and shell programming
programming languages and tools
HSMS software user interface
Optimization

Training shall commence within 60 days from the date of system acceptance. If

any significant (as determined by the Government) software or architectural changes
are made to the system(s), a new training session(s) shall be scheduled within 60
days.

The Contractor shall provide the Government with a list of additional potential
training topics. Training shall be collocated with users to the greatest extent
possible. On-line training with access to experts will be considered.

The Government desires to begin training when early access to systems similar to
those proposed for the HPCS is granted. See Section C.5.1.2 for more information.

The Government reserves the right to negotiate training requirements due to existing
experiences or unanticipated challenges that new technologies may bring.

The Government desires that the Contractor provide annual technology debriefs and
roadmaps by Engineers who are acknowledged leaders or experts in their field.
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C.8 Project Plan Requirements

C.81 Project Management

The Contractor shall be responsible for all functions related to managing the NOAA
HPCS R&D system as a single project. NOAA will retain responsibility for project
oversight and directing project activities (such as resource allocation) that directly
impact the Government. The Contractor shall establish communication avenues to
keep NOAA managers apprised of daily status and alerts. A formal project
management review process shall also be established as well as described below.

Reference materials for standard Government Information Technology project
management are available on the Internet, for example:
http://cio.doe.gov/ITReform/sgse/publications.htm#Checklists

The Contractor shall appoint a Project Manager and assistants as required. This
management team shall be responsible for meeting NOAA’s technical and business
requirements (including security), project planning (cost, schedule quality), resource
mapping, identifying dependencies and support issues and managing Sub-
Contractors. The Project Manager shall hold an Annual Meeting for NOAA
management in Silver Spring, MD to discuss project status and plans for the coming
year.

C.8.2 Transition to “One NOAA”

Transition to “One NOAA” requires increased integration of NOAA HPC resources
over time to provide additional flexibility and robustness. Elements of the long-term
vision include:
1) the ability of users to access any computational platform in order to:
a) achieve code interoperability with good performance
b) provide continuity of operations
c) respond to changing programmatic requirements
d) provide similar programming environment and tools across
platforms to minimize user re-training.
2) the ability of users to access data from any platform of the HPCS and to
migrate data from any existing archive to future archives
3) an ongoing collaboration with the Contractor to produce additional business
processes that promote integration

Features of the NOAA R&D HPCS that promote this vision may include a single
security profile, including single sign-on, and a single user interface into all HPC
resources, which may include a single batch scheduler or a metascheduler. NOAA
recognizes that not all elements of the vision may be available on the system
provided during the term of the base contract, or that some elements may
compromise performance unacceptably. In that case, NOAA may choose to forego
or delay implementation of one or more of the elements of this vision.
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NOAA considers the risk of transition to the full suite of these capabilities at day one
of the contract to be very high due to both the immaturity of the underlying
technology for distributed operations and the significant business process changes
required of users and institutions.

C.8.3 Documentation

The Contractor shall provide adequate documentation for maintenance of all Project
Management and the Configuration Management system. This includes, but is not
limited to, baseline configuration, implementation methodology, a formal project
plan, and documentation of administrative tasks.

C.8.4 Configuration and Change Management Plan

The Contractor shall establish a Configuration Management (CM) process including
a Configuration Management Control Board (CMCB) that includes both Contractor
and NOAA Government staff. The established board must be approved by the
Government prior to the initial board meeting. The Government will co-chair the
CMCB. The Government desires that the CMCB and CM processes integrate into
existing Government Control Boards and processes where applicable. CM plans (at
the minimum for network, hardware and software (see Section C.4.2)) shall be
developed by the Contractor and presented to the CMCB for approval. Not less than
monthly CMCB meetings shall be held to review system status and plans for the
future. The Contractor shall be responsible for preparing an Annual Configuration
Management Plan for presentation to NOAA management at the annual meeting in
Silver Spring, MD. The CMCB will be responsible for oversight of benchmark
workstreams, modifications to the benchmarks and for scheduling system time in
support of benchmarking. The Government will retain final approval authority for all
CMCB actions.

C.8.5 Transition Requirements

C.8.5.1 The Contractor shall develop and submit, within 60 days of a written request
by the Government, a comprehensive Transition Baseline Report. The goal of the
Transition Baseline Report is to avoid disruption of the day-to-day conduct of HPC
computing while achieving a smooth and orderly transfer of responsibility from the
incumbent Contractor to a successor Contractor. At a minimum, the Transition
Baseline Report shall contain all information related to current system configuration,
performance, support requirements, issues, risks, and other information deemed
pertinent by the Government. This plan shall be submitted to the Contracting Officer
and COTR.

C.8.5.2 Thirty (30) calendar days prior to the completion of this contract, an
observation period shall occur, during which time personnel of the successor
Contractor may observe operations and performance methods of the outgoing
Contractor. This will allow for orderly turnover of facilities, equipment, and records
and will help to ensure continuity of service. The outgoing Contractor shall not defer
any requirements for the purpose of avoiding responsibility for or of transferring such
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responsibility to the succeeding Contractor. The outgoing Contractor shall fully
cooperate with the succeeding Contractor and the Government so as not to interfere
with a smooth transition and ongoing accomplishment of the Government's work.

C.8.5.3 Thirty (30) calendar days prior to a scheduled midlife system upgrade the
Contractor shall submit a written plan to the Government describing how the
upgrade will be implemented. At a minimum, it shall contain a schedule, information
related to configuration, performance, support requirements, issues, risks, and other
information deemed pertinent by the Government. This plan shall be submitted to
the Contracting Officer and COTR.

C.8.5.4 The Government’s data is essential to its mission. Therefore thirty (30)
calendar days prior to all data migrations and major system changes, the Contractor
shall submit a comprehensive Transition Plan. At a minimum, it shall contain an
overview, a schedule, information related to configuration, performance, support
requirements, issues, risks, a cost/benefit analysis and other information deemed
pertinent by the Government. This plan shall be submitted to the Contracting Officer
and COTR.

C.9 Contract Options

C.91 Option Period

The Base Period of the contract is FY2007-FY2009. The Government requires an
option to extend the contract for another four years from FY2010-FY2013.
Requirements are listed in Section C. The Government requires a draft Option
Contract Proposal to be given to the COTR no later then October 2008. The draft
proposal shall include an overview presentation, technology roadmap, minimum “X-
factor” and SLT improvements, and shall set initial expectations for minimum
hardware deliveries. Final proposals are due no later then April 2009.

C.9.2 One-year extension of Base Period

After the three-year Base Period, for FY2010, the Government requires the option to
extend the lease for operations, maintenance and the equipment for one additional
year in quarterly increments. The Government estimates that the annual funding for
this extension to be half of the FY2009 funding level (see Section C.4.3).

C.9.3 One-year extension of Option Period

After the four-year Option Period, for FY2014, the Government requires the option to
extend the lease for operations, maintenance and the equipment for one additional
year in quarterly increments. The Government estimates that the annual funding for
this extension to be half of the FY2013 funding level (see Section C.4.3).

C.9.4 Additional R&D HPCS Augmentations

Over the life of the contract there may arise situations that will require the R&D
HPCS to be augmented. One such situation might result if NOAA identifies a new
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requirement for HPC that did not exist at the time of contract award. A second
situation might result if NOAA were to enter into an inter-agency agreement with
another federal agency to supply that agency with computational resources. In order
to accommodate these, and similar situations, the contract includes, as an option,
system components and workstreams to augment the R&D HPCS as necessary.
The optional system augmentations are comprised of several major elements to
include workstreams (CLINS 0010A through 0010J inclusive), compute systems
(CLIN 0010K), storage systems (CLIN 0010L), network (CLIN 0010M and 0010R),
software (CLIN 0010N), workstations (CLIN 0010P), and maintenance (CLIN 0010S)
as identified in Section B.

If additional workstream(s) should be acquired under this option, it is understood and
agreed that the actual configuration acquired may be different than the workstream
configurations identified in Section C of the contract. In such case(s), the actual
configuration being acquired will be negotiated.

Furthermore, in addition to the items identified in Section B of this contract, the
Government may, during the term of this contract, require goods and services not
otherwise specifically identified, but within the scope of this contract. Should
requirements arise, these additional goods and services will be negotiated under the
Changes Clause of this contract.

C.95 Engineering Support

The Government requires an option to acquire additional expert-level engineering to
address impending needs for a given workstream. Due to off-site meetings or
presentations, some travel may be required as needed.

C.9.5.1 Applications Analyst
The Government requires an option to acquire senior applications analysts for
porting, tuning, optimizing, and developing scientific applications in numerical
weather prediction or climate prediction. The Applications Analyst shall work with
NOAA Application engineers, and Scientists. The Analyst shall have direct access
to vendor compiler development teams.

C.9.5.2 Systems/Network/Security Engineer
NOAA may require the following professional engineering services: System,
Network, or Security Engineering. Activities may include, but are not limited to the
following:
¢ Install/remove vendor supplied OS and systems software (compilers,
batch system, etc) upgrades.
e Manage upgrades for COTS or Community Supported software supplied
via the contract.
e Use systems utilities to tune performance.
e Provide utilization and performance information to the extent the systems
allow.
e Customize configurations of software and hardware.
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e Collaborate with Contractor and Government staff.

e Comprehensively documenting plans and performed activities.

e Diagnose technical problems. Including distinguishing between hardware,
software, and user errors.

e Work at an application level in the event job scheduling, interpretive
utilities (such as scripting languages), compilers and runtime libraries are
suspect.

e Support end users.

e Systems Analysis.

e Evaluate current methodologies and offer expert-level advice on
alternatives or target solutions.

e Comprehend and apply security upgrades. Collaborative work with
Government IT security staff is essential.

C.9.5.3 Facilities Engineer
NOAA may require professional engineering services in support of its HPC
facilities. These services may be architectural, electrical, mechanical or civil
engineering services. Activities may include, but are not limited to the following:

Facility Engineering Consulting Services

General Engineering Studies

Specific Engineering Studies

Design Services

Design-Build Services

C.9.5.4 \Visualization/Data Engineer

NOAA may require the following professional engineering services: Visualization,
Graphics, or Data Engineering. Activities may include, but are not limited to the
following:

Generation and manipulation of graphical products.

Data flow optimization.

Creating and using tools for accessing, manipulating, viewing and
representing the data.

Data Conversion.

Metadata manipulation for downstream post-processing.

Data format evolution and porting.

End user support.
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C.10 Appendix A — Details of current NOAA R&D HPCS
C.10.1 Large-Scale Computing (LSC)

C.10.11 Boulder, CO

NOAA'’s Large Scale Computing located in Boulder consists of five logical
clusters based on Intel 2.2GHz Xeon systems interconnected with MyriNet. Each
node has two single core sockets and 1 GB of memory. Two clusters contain 62
nodes each, one cluster contains 128 nodes, and two clusters contain 256
nodes. There are four front-ends with 4 GB each. There is also a test bed
containing 12 dual-socket single core Opteron systems and 12 dual-socket single
core ltanium systems. There is an additional Linux cluster based on 296 dual-
socket single core 3.2GHz Intel EM64T nodes most with 2 GB of memory per
node, two with 8 GB of memory per node, and four with 16 GB of memory per
node. The interconnect is based on Myrinet PCIX-D. This system is
approximately equivalent to 85% of the Intel 2.2GHz Xeon systems in terms of
total aggregate sustained throughput.

C.10.1.2 Washington, DC

NOAA'’s Large Scale Computing located in Washington, DC consists of 40 IBM
Power4 1.3 GHz Regatta H compute nodes, with a total of 640 dual-core sockets
for a total of 1280 processor cores. Each node has 8 Logical Partitions (LPARS)
with 4 cores per LPAR. Each core has 1 GB of memory. The interconnect is an
IBM SP Switch-2, which provides for multiple plain support for the switching
fabric. Each LPAR has 2 SP Switch-2 PCI adapters.

The storage and I/O system is integrated with the switch and contains 4
additional dedicated Regatta H nodes each with 32 cores, configured in 4 LPARs
with 8 cores per node. Each core has 2 GB of memory. Each LPAR has two IBM
SP Switch-2 adapters.

C.101.3 Princeton, NJ

NOAA'’s Large Scale Computing located in Princeton is designed for the batch
processing of computationally intensive jobs. The LSC consists of 8 nodes with
a total of 2688 cores. A total of about 12TB of local fast scratch disk is available.
The fast scratch disk has eight 1 Gb FC per host and is in a RAID 5+1
configuration.

There are eight SGI Altixes running Linux and consisting of:
3 hosts with 512 processors, 1 core/processor, 2GB memory/core
4 hosts with 256 processors, 1 core/processor, 2GB memory/core
1 host with 128 processors, 1 core/processor, 2GB memory/core
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C.10.2 Post-Processing and Analysis

C.10.2.1 Boulder, CO

There are four visualization servers based on Intel 1.7 GHz Xeon systems. They

have dual ethernet connectivity (to the internal cluster network and to the internet
via NOAA/FSL's LAN). There are also four cron servers based on 2.2 GHz Xeon

systems.

C.10.2.2 Washington, DC

NOAA’s HPCS system located at Washington DC contains 16 LPARs that are
dedicated to single threaded batch jobs (mostly pre- and post-processing) and for
interactive access to the parallel compute environment, which consists of the
remainder of this HPCS. Additional post-processing and visualization is
performed at several branch servers at NCEP, which are typically Origin 300 or
Altix servers.

C.10.2.3 Princeton, NJ

NOAA'’s Analysis system located at Princeton has two nodes for analysis, post-
processing and development work. The Analysis system is comprised of two
SGI Origin 3800 systems, one SGI Onyx 3000 with visualization tools, and one
SGI PRISM with visualization tools.

1 host with 128 x 600 Mhz MIPS, 128 GB memory, 6.5 TB fast-scratch disk
1 host with 256 x 600 Mhz MIPS, 256 GB memory, 3.9 TB fast scratch disk
1 host with 4 x 400 Mhz MIPS, 4 GB memory, 0.2 TB scratch disk,

IR3 Graphics
1 host with 4 x 1.5 Ghz Itanium2, 4 GB memory,

2 x FireGL X3-256 Graphics

The fast scratch disk is comprised of 48 x 1 Gb FC per host that connects to a
XFS filesystem in a RAID 5+1 configuration.

The analysis computers are available for interactive use at all times. Parallel
applications on up to 16 CPUs may be run for up to 8 hours. For applications
that use more than 16 CPUs, use of the Large-Scale Computing is
recommended, not required.

C.10.3 Storage and Archiving
C.10.31 Home File Systems (HFS)
C.10.3.11 Boulder, CO

C.10.3.1.2

There are two Data Direct Networks S2A 6000s. Each has 8 x 1 Gb/s
FibreChannel ports. One has 9.2 TB of useable space and the other has 6.7
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TB of useable space (this space excludes parity stripes). There is also a Data
Direct Networks S2A 8500. It has 8 x 2 Gb/s FiberChannel ports and 50 TB of
space.

Files systems are served by a number of Linux-based NFS servers with
read/write data rates of 40-50 MB/s each. There are six Dell 2650s with dual
1 GHz Pentium llls, one Dell 2550 with dual 933MHz Pentium llis, three dual
socket single core 2.2GHz Xeon systems, and one dual socket single core
2.6GHz Xeon system. All of the systems have 2 GB memory, one Gigabit
Ethernet interface and one 1 Gb/s FiberChannel HBA.

The S2A 8500 is serviced by 8 dual socket single core 2.2GHz Xeon systems
with MyriNet, Gigabit ethernet, and one 2 Gb/s FibreChannel HBA. Currently
two are serving file systems via NFS, however by September 2005 all will be
serving file systems via Lustre.

C.10.3.1.3 Washington, DC

The home file systems on NOAA’s HPCS system located at Washington DC
consist of 25.6 TB of disk space. Most of this disk space is configured as a
General Parallel File System (GPFS), which is integrated with the switch as
described in section C.10.1.2 above. GPFS utilizes 2 GB Fibre Channel
adapters per storage and 1/0 LPAR.

C.10.3.14 Princeton, NJ

In Princeton, NOAA uses a unified /home filesystem for all scientific
computers and workstations. This allows for users to log into various
computational resources and have their environment and files follow them.
This has required custom .cshrc and .login dotfiles that are designed for the
unified home directory.

By default, each scientific user is initially limited to 10 GB of home directory
disk space. /home is used primarily for model source code, batch job
printouts, and files for workstation applications. Large data files are kept in
/archive (the filesystem that is under HSMS).

The home file system is a 3TB SAN from a SGI Origin 3000 server. This file
system is being served via CXFS within the HPCS and via NFS to the
scientific workstations. Currently, the filesystem is 60% used by 10 million
files. Backups are currently being done via xfsdump to the STK 9940B tapes
in the silos.

C.10.3.2 Hierarchical Storage Management System (HSMS)

C.10.3.2.1 Boulder, CO

NOAA’s HSMS in Boulder is based upon ADIC's StoreNext software. The
robotic component is an ADIC AML/J with 8 LTO-1 tape drives. During the

Amendment 0014 56



SECTION C DG1330-05-RP-1038

summer of 2006, 3 LTO-3 tape drives will be inserted into the AML/J
(requiring the removal of one LTO-1 drive.) Managed file systems (disk
cache) use the DDN S2A 6000s mentioned above. Currently, 1 TB of space is
allocated for two managed file systems. Over 88 TB is managed and is
composed of over 4,000,000 files. Access to the HSMS is primarily via locally
written get/put scripts, some limited direct access to the managed file systems
is allowed.

C.10.3.2.2 Washington, DC

NOAA’s HPCS in Gaithersburg, MD has access to two StorageTek
Powderhorn silos, each with eight 9940B tape drives and about 1.25 PB
capacity. The two silos are fully populated with tape cartridges. NOAA’s
HPCS in Fairmont, WV has access to one StorageTek Powderhorn silo, with
four 9940B tape drives and about 1.25 PB potential capacity. The silo
currently holds about 2300 tape cartridges. NCEP’s experience indicates, on
average, each 9940B cartridge can hold 250 GB. The HSMS is presently
considered part of the operational system at NCEP. This storage system
consists of tape storage with dedicated disk storage for staging data to be
stored to, or retrieved from tape. This system is based on HPSS. Access to
this system is through htar and PFTP commands, and a public domain IHSI
Unix-like interface. Additional information on HPSS and IHSI can be found at:
http://www.hpss-collaboration.org
http://www.sdsc.edu/Storage/hsi/

NCEP currently writes about 2TB/day to tape and by the fourth quarter of
2005 all available capacity will have been consumed. The tape archive layout
is the same at both the Gaithersburg and Fairmont locations; the storage
devices are connected to the computational cluster by dual Gigabit Ethernet
connections through a Cisco 6513 router. Each computational cluster
supports “interactive” nodes where users control HPSS functions.

C.10.3.2.3 Princeton, NJ

NOAA'’s Storage Area Network (SAN) in Princeton has 115TB of capacity that
is accessible through switched 2 Gb/s FC. The LSC in Princeton has eight 2
Gb/s channels per node to this SAN. The AC in Princeton has twenty-four 2
Gb/s channels per node to this SAN. (See Section C.12 GFE pg. 106)

NOAA’s HSMS in Princeton uses SGI's Data Migration software to provide a
data archive via the /archive filesystem. This software manages a disk and a
tape copy of each file in /archive. This is done transparently to the user,
under one file name. The HSMS software has a 32 TB SAN for file staging.

NOAA’s HSM in Princeton is expected to have slightly more then 7.2PB of
data.
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To archive a file, a user simply copies or moves the file into their
/archive/<user> directory from any node in the HPCS. Once a new file is
present in /archive, data migration will automatically make a tape copy of the
file. At first, the disk copy of the file is also kept available. If the file is not
accessed for several days, data migration will remove the disk copy of the file,
keeping only the tape copy. The next time this file is accessed, it will be
“staged” from tape to disk. Subsequent accesses will then be from the disk-
resident copy of the file. However, files may be moved between
subdirectories, renamed, or removed without causing the file to be “staged”
from tape to disk.

Growth in HPCS Archive File Count
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Figure 2 - Growth in tape-resident files on HSMS in Princeton
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Growth in HPCS Archive File Volume

4,000

3,500

3,000

2,500 -

W Files on 9940
OFiles on 9840

Terabytes
N
o
o
o

1,500

1,000 -

500

041201
050302 -
050531

020908
021207
030307
030606 -
030905
031205
040303
040601
040902 -

010901
011201
020303
020610 -

Date (YYMMDD)

Figure 3 - Growth in tape resident storage on HSMS in
Princeton

C.10.4 Networking

C.10.4.1 Characteristics of NOAA Data Transports

The table below characterizes the data transport capacity that is available to the
contract as part of NOAA'’s basic network infrastructure.

Table VI
Data transport capacity (without regard to latency)
WS 1-3 WS 4-6 WS 7-9 Production
Development
Data | Interactive | Operational | Other | Interactive | Data | Interactive Backup
Ingest | & User Data Ingest | Data & User |ingest| & User (R/W)
data (Also Ingest data data
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applies to
OCCs
Write)
GFDL Yes Yes 1 1 1 1 1 1
GSFC Yes 1 Yes Yes Yes Yes 2 YES
Boulder | Yes 1and 2 Yes 33%, 2 Yes Yes 2
2

Yes — indicates that the NOAA infrastructure will support the required data transfers.

1 — NOAA has identified dim fiber that may be available for use on Highway 1 behind
GFDL and is in discussions with DOE on possible cost-sharing arrangements.
The fiber would provide access to the NOAA DC area MAN and should support
DWDM or CWDM provisioning at 10 Gbps. Once in place, the necessary
bandwidth will be available

2 — NOAA is a participant in the National Lambda Rail, NLR, through the Front Range
Gigapop. NOAA is exploring the possibility of provisioning a lambda at 10 Gbps
over both the northern and southern routes (for redundancy) between Boulder
and the NOAA DC metro MAN via the Mid-Atlantic Terascale Partnership. Once
in place, the necessary bandwidth will be available.

33% — NOAA has the capability to support about 33% of the required data transport
capacity.

NOAA does not guarantee that the latencies over the above WAN connections will be
adequate for interactive use.

C.10.4.2 Wide Area Networks (WANSs)
Table VII - Capacities
Internet Internet2 Other
Boulder 155 Mb/s 310 Mb/s | NLR is expected Q3FY2005
Washington, DC | 622 Mb/s 155 Mb/s
Princeton 15 Mb/s 100 Mb/s | 1Gb/s — Princeton University
Sayre Hall (Forrestal campus)

Amendment 0014 60




SECTION C

DG1330-05-RP-1038

Table VIl — Available Bandwidth (approximates)

Oct. 2004 Oct. 2005 Oct. 2006
Available Wide-Area Network Capacity
(Mb/sec.)
(list by type below)
BLDR
Abilene / Internet 2 177 500" 500
Commercial Internet 80 80 100
National Lambda Rail (NLR)?
PRTN
Micfowave to Internet2 (PU allowed)= 50
Mb/s 25 20 15
Confmercial Internet = 9 Mb/s 3 3 3
DC MAN
Commercial Internet 340 340 340
12 34 500° 500
GSFC
12 3072 3072 3072
Dark Fiber °

Available Wide-Area Network Capacity:

Boulder, CO:

(1.) WAN capacity assumes timely completion of National Lambda Rail

installation and connectivity
Princeton, NJ:

(1.) Assume Princeton University only permits NOAA to use a total of 50% of its

Internet2 bandwidth capacity.

(2.) Assume current NOAA usage of total bandwidth will grow at a rate of 15%

per year.

! Upgrade to 500 Mb/sec will only occur if needed. If NLR is implemented the 12 numbers could change.

> NLR — 10,000 Mbps and or dedicated Lambdas (wavelengths) may be available via NLR in 2005

® Upgrade to GigE in Q3 2005, 500 Mb/s is an estimate.

* Breakdown: 1Gbps dedicated connection for general users at GSFC. B) 2Gbps with 1Gbps backup

ginternal R&D effort by various projects).
See C.10.4.2.2.2
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C.10.4.2.1 Boulder, CO.

NOAA'’s Boulder facility is connected to the Abilene network via the Front
Range GigaPOP at 310Mb/s. A 155Mb/s connection is available to Boulder

through a commercial Internet provider. NOAA has obtained access rights to
connect to the National Lambda Rail.

Note: If the Contractor chooses to use both BLDR-1 and BLDR-2, any LAN
connection between BLDR-1 and BLDR-2 must be made with fiber.
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Figure 4
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C.10.4.2.2 NOAA’s Washington Metropolitan Network (MAN)

NOAA relies on two diverse networks, managed by NOAA'’s Silver Spring
Network Operations Center, to interconnect all Washington Area offices. All
offices are connected via Verizon’s Transparent Lan Service (TLS), which
provides a full duplex connection to a common network “cloud” at speeds of
10Mb/s, or 100Mb/S, or 1000 Mb/S.

In addition locations with very high data transfer requirements are interconnected
on dark fiber that NOAA leases from a local provider, Fibergate. All transport on
the dark fiber network is currently over gigabit Ethernet. Locations with GigE
connections (Silver Spring, Camp Springs, and Suitland), all use that as a
primary path and rely on Verizon TLS connections as a back up or failover. The
Dark Fiber network also runs to and through the Mid Atlantic Crossroads,
Internet2 GigaPop at which point NOAA is also connected to NASA Goddard.
Any location on the dark fiber network could be upgraded. Options include:

¢ 10GigE by upgrading hardware

e Implement a single lambda, by multiplexing.

e Use DWDM and have multiple wavelengths per lambda.
Additional pairs are also available from Fibergate if required.
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C.10.4.2.2.1 User Connectivity to the Washington MAN

NOAA’s Camp Spring, MD facility is connected to Internet2 (dark fiber) with
an OC3. An OC12 internet link is presently used close to capacity. This
setup is inherited from the previous operational use of the present HPCS in

Washington, DC. It is expected that future HPCS systems will rely more on
Internet2.

Amendment 0014 64



SECTION C DG1330-05-RP-1038

Greenbelt, MD - Goddard
Space Flight Center

College Park, MD
MAX GigaPoP

Saa
e
-
L

-----
-------
------------

Camp Springs,

WD - WWB Suitland, MD
A W GigEDark Fiber - Research Use
""%—- OC-3/ Verizon ATM - Operational
yes ! :
"‘.., - Gig-E [ Cwest POS - Operational

C.10.4.2.2.2 Goddard Space Flight Center (GSFC) connectivity to the
Washington MAN
e Building #28 is interconnected to Internet 2 via the Mid Atlantic
Crossroads_at the UMCP & NASA NISN
e NASA has several pairs of dark fiber between GSFC (Bldg #1) and the
MAX. One pair connects GSFC with the MAX Internet2. This is the
pair that all the NOAA to/from NASA traffic currently uses
e NOAA has one pair of fiber from the MAX to GSFC (Bldg #1), but it is
not being used. This circuit is paid through Feb 06, at which time
NOAA will make a determination on whether or not to keep it.
o Note: Bldg #1 is located approximately 1 mile from Bldg. #28.

C.10.4.2.3 Princeton, NJ

NOAA'’s Princeton facility is connected to Princeton University’s Sayre Hall
Building via 1Gb/s Ethernet. NOAA connects to Princeton University through
a 100Mb/s microwave link that is accessed through the Sayre Hall Building.
The 100 Mb/s Internet2 connection traverses the Princeton University
connection. NOAA connects to the Internet through a 15Mb/s connection
provided by a commercial Internet provider.
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A Cisco 2600 router and a Juniper M7i router are used to connect to the
commodity Internet, Princeton University, and subsequently Internet2. These
exterior border routers, along with the local DMZ networks, are segmented off
from the LAN by redundant Cisco PIX 535 firewalls.

GFDL Wide Area

Communications L =
nternei J
Pathways Abilene €
]

Princaton University
Main Campus

Princaton Plasma Physics
Lab

&

Figure 7

C.104.3 MAN to Wide Area Network Connectivity

C.10.4.3.1 Boulder, CO

NOAA Boulder is a joint owner of the Boulder Research and
Administrative Network (BRAN). BRAN is an eleven-mile dark fiber
metropolitan-area network owned by NOAA, UCAR/NCAR, CU, and the
City and County of Boulder. Besides interconnecting BRAN owner sites, it
also has key tactical access to commercial communication providers, US
West and ICG. NOAA has indisputable access to 24 strands of BRAN
fiber. NOAA Boulder and the FRGP have contracted with the National
Lambda Rail (NLR) network to attach in fiscal year 2005. Using Dense

Amendment 0014 66

O



SECTION C DG1330-05-RP-1038

Wavelength Division Multiplexing, NLR will provide multiple channels of
service at startup including: a 10-Gigabit Ethernet routed circuit to Internet
and Internet2, multiple one-Gigabit Ethernet switched circuits to NLR
nodes, multiple wavelengths for dedicated point-to-point circuits, and
service for the Global Lambda Integration Facility.

C.10.4.3.2 Princeton, NJ

Level3 maintains a dark-fiber run along U.S. Route 1, which is roughly 1/3
mile from the lab across the field. The B-Site of Forrestal Campus is
connected to the DOE-supported Princeton Plasma Physics Laboratory
(PPPL) through dark fiber. PPPL is on DOE’s ESnet wide-area network
with a bandwidth capacity of at least OC3.

C.10.4.3.3 Goddard Space Flight Center, Building 28
A dedicated LAN infrastructure (fiber) is available within 25-30 yards to
interconnect to 1 to 10Gbps WAN service

C.1044 Local Area Networks (LANSs)
All GFE locations support TCP/IP and Ethernet.
C.10.5 Software
C.10.5.1 COTSs

C.10.5.11 Boulder, CO

NOAA's HPCS in Boulder currently has licenses to use IDL on the
visualization servers. The HPCS in Boulder also has licenses for the Portland
Group Fortran and C compilers as well as the Intel Fortran and C compilers.

C.10.5.1.2 Washington, DC

NOAA’s HPCS system located at Washington DC presently has licenses to
use the following COTS software on the LSC: TotalView, Vampir, IDL, Matlab.
Also available are the following libraries: Visual Numerics IMSL, ScalLaPack.

C.10.5.1.3 Princeton, NJ

NOAA'’s HPCS in Princeton currently has licenses to use the following COTS
software on the HPCS: CASEVision/WorkShop, MIPSpro f90 Compiler, Etnus
TotalView, F-lint, IDL, Legato Networker, Maple, Mathematica, Matlab,
MIPSpro f90, NAG Fortran Libraries, NAG Iris Explorer, and S-Plus.
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C.10.5.2 Community Supported Software

C.10.5.21 Boulder, CO

NOAA's HPCS in Boulder currently utilizes the following open source
software: SUSE Linux, Fedora Linux, Ferret, NCAR graphics, GrADS, and
NetCDF utilities.

C.10.5.2.2 Washington, DC

NOAA’s HPCS system located at Washington DC presently utilizes the
following open source software: GrADS, NCAR graphics, ImageMagick,
NetCDF utilities, GEMPAK, and ISMF.

C.10.5.2.3 Princeton, NJ

NOAA'’s HPCS in Princeton currently utilizes the following open source
software: Ferret, Grace, GrADS, NCAR graphics, and NetCDF utilities.

C.10.6 Data Flow Diagrams

C.10.6.1 Boulder, CO

The following two diagrams show the data flows for the RUC2 backup model and
WRF model that are run at the Forecast Systems Laboratory
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Figure 8 — RUC2 Backup
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C.10.6.2 Washington, DC

The following diagrams show the current data flows and target data flows for
workstreams 4-6.
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Figure 10 — Workstreams 4-6
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C.10.6.3 Princeton, NJ
The following data flow diagram depicts a single climate run.
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Figure 10a — A Representative Climate Run on the Baseline System
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C.11 Appendix B - Available Government Facilities

This document provides descriptions of four Government-furnished facilities, which
are designed to support high-performance computer systems. All four facilities are
available for possible use by Contractors to house systems under the NOAA HPC
R&D contract, including the availability of facility resources as projected in Section
C.5.6 under the assumptions provided therein and subject to the facility terms and
conditions provided in Section C.5.6. Two of these facilities, designated as BLDR-
1 and BLDR-2, are located in the David Skaggs Research Center (DSRC), 325
Broadway, Boulder, CO. DSRC is owned by the Government and managed by the
General Services Administration (GSA). The third, designated as PRTN, is located
in Geophysical Fluid Dynamics Laboratory (GFDL) building complex, referred to as
the “Princeton Complex” below, at 201 Forrestal Road, Princeton University
Forrestal Campus, Princeton, NJ. The Princeton Complex is owned by Princeton
University and leased to the Government. The fourth facility, designated as
GRBLT, is space located at the NASA Goddard Space Flight Center (GSFC),
Building 28, Greenbelt, Maryland 20771. This space will be leased from NASA by
NOAA, pending the award decision for this solicitation.

BLDR-1 currently houses NOAA’s JET computer system operated by OAR’s
Forecast Systems Laboratory under a contract with HPTi. The components of Jet
are offered as GFE at the beginning of FY2007 except for the HSMS which is
offered at the beginning of FY2008. If the successful Offeror does not elect to use
the GFE, the Government will operate the compute portion of Jet in BLDR-1
without maintenance until the system is no longer viable, but no later than
December 2007. As a result, no space or power is available in BLDR-1 until
January 2008 except for the power, cooling and space utilized by the HSMS which
is available October 2007. If the successful Offeror elects to use all or a portion of
the existing compute system, then the power, cooling, and floor space used by that
equipment will be available to support the GFE during FY2007. BLDR-2 is a facility
currently under construction at DSRC and is expected to be available for use on
October 2, 2006. Installation of equipment can begin on July 18, 2006.

PRTN currently houses NOAA’'s HPCS operated by OAR’s Geophysical Fluid
Dynamics Laboratory under a contract with Raytheon. Installation of equipment can
begin on July 1, 2006. At that time approximately 100 kVA will be available to
support both the power and cooling for any new equipment.

The GRBLT space is currently used by NASA as general office space. See RFP
section C.5.6.1 for availability dates.
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C.11.1 Layout and Physical Dimensions of Computer Room

C11.11 Computer Room Layout

After Contract award and prior to equipment installation, the Government may
negotiate equipment placement in order to address issues such as space
utilization and equipment clearances for room access.

Facility Drawings

Contractors requesting facility drawings and related documents that contain
sensitive but unclassified information shall be required to have an authorized
representative execute a non-disclosure form as required under GSA Order PBS
3490.1. Specific room floor plans are available upon request and are not subject
to these regulations.

Figures 11, 11a, 12, 12a, 12b, 13, 13a, 14, and 15 referenced below will be
provided to Contractors upon request and are not subject to these GSA
regulations. Figure 14 contains sensitive but unclassified information and is
subject to the GSA regulations; this figure will be provided to Contractors from
whom the Government has received acceptable non-disclosure forms for the
facilities shown in the figures (i.e., PRTN).

BLDR-1

Figure 11 shows the computer room layout for BLDR-1. The area within the
dotted line will be available in January 2008. This room is only designed for
medium-density cooling configurations.

BLDR-2

Figure 12 shows the planned computer room layout, which is currently in the
construction phase. It will be constructed with both overhead and under floor
extreme-density cooling. The uninterruptible power supplies (UPS) will be fed
from utility power only (i.e., the room will not be connected to the emergency
motor generator). This room will be completed and available for use by the
Contractor on July 18, 2006. (Acceptance testing cannot begin until October 1,
2006.)

Figure 12a shows a revised room layout for BLDR-2 that seeks to address
concerns expressed by Contractors in their questions as well as design
requirements. The following changes have been made in the design:

e CRAC unit positioning changed (opposing)

e Secondary egress installed

e XDO units moved to accommodate racks that may be up to 48 inches
deep

e Full 4 foot “cold aisle” between the fronts of the HPC racks.
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Figure 12b shows a revised room layout for BLDR-2 that reveals the current

design as of mid-June. The construction contractor RFI process may force some

additional small changes. The following changes have been made in the design:

e The Assembly Area room size has been reduced to ~143 sq. ft.

The two CRAC units on the west side of the room have been removed.

Electrical distribution on the west side of the room has been removed.

Various chill water piping chases have been added.

The west side of the room (within the dotted line ~222 sq. ft.) is available for

possible HSM System placement since no additional power or cooling will be

offered.

e Offered cooling is reduced to 124 Tons due to Chilled Water Plant limitations,
but is still within design specification to cool 350 kVA. Cooling is still
commensurate with power.

PRTN

Figure 13 shows the computer room layout for the system as of October 2004,
but also showing the silos moved onto the northern hardpan (to be done in
Spring 2005) and room construction on the left hard pan and to the left of the
Operators Room that have since been abandoned. References to the front of the
room in the following discussion refer to the bottom of the figure (nearest to the
Operators Room), while the back of the room is at the top of the figure.

Figure 14 shows the overall Computer Building layout. The rooms adjacent to the
Computer Room as shown at the bottom of the figure from left to right are:
e Loading Dock, which is designed to accept deliveries from 18-wheel
trucks.
e Storage Room adjacent to the Loading Dock, which also serves as a
receiving/staging area for deliveries to the Laboratory.
e Office for Contractor support personnel
e Operators Room, which serves as the control room for computer
operations as well as security monitors for the Computer Room as well as
outside building access points for the Computer Building and Main
Building.
e Printer/User Output Room, which contains local Computer Building
printers as well as user output bins.
e Operations Lounge.

GRBLT

Figure 15 shows the space that NOAA will provide in Building 28 at the NASA
Goddard Space Flight Center. The figure indicates the planned computer room
configuration as the shaded region, which will be converted from two office
rooms separated by a hallway.
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C.11.1.2 Location of Computer Room and Characteristics of Surrounding
Campus

BLDR-1 & BLDR-2

Both BLDR-1 and BLDR-2 are located within the David Skaggs Research Center
(DSRC) in Boulder, CO. Due to the large number of visitors, the following website
was developed to assist with locality information with regard to the site:
http://boulder.noaa.gov/. This website will display maps, local information,
driving directions, etc. Regarding specific locations: BLDR-1 is located in the “B”
Block of the DSRC, on the 2nd floor, and BLDR-2 is located in the “A” Block of
the DSRC, in the Garden level (basement).

PRTN

The Computer Room is in the Computer Building, which is one of two buildings in
the PRTN Complex located at 201 Forrestal Road, Forrestal Campus, Princeton,
NJ 08540 on Site B of Princeton University’s Forrestal Campus. This campus is
currently devoted to university research and is intended by Princeton University
to be developed in the future as an office park on the U.S. Route 1 corridor. The
nearest airport is the Trenton-Mercer Airport, which is roughly 12 miles away.
The nearest highway, U.S. Route 1, is roughly 1/3 mile away.

GRBLT
The computer room is located in Building 28 of the GSFC campus. The GSFC
campus is located near Washington, DC.

C.11.1.3 Physical Dimensions of Computer Room

BLDR-1

Figure 11 indicates the computer room layout for BLDR-1. The entire computer
room is 3600 square feet in size, with dimensions of 60 feet by 60 feet. The area
within the dotted line in the figure will be available in January 2008 and is
estimated to be approximately 2250 sq. ft.

BLDR-2

Figure 12a indicates the computer room dimensions and layout for BLDR-2. The
entire computer room space is approximately 2368 sq. ft. A portion of this space
is used for non-HPC equipment and safety egress corridors. 1424 sq. ft. of
raised floor space is available for equipment and includes space identified for
UPS and CRAC units. An adjacent room contains an additional 143 sq. ft. of
raised floor space, and is available as an assembly area.

PRTN

Figure 13 indicates the computer room layout for PRTN. Figure14 shows the
location of the computer room within the Computer Building of the PRTN
Complex. The entire computer room is 10,004 square feet in size, with
dimensions of 122 feet by 82 feet; this includes the UPS Room, which is located
on the hardpan on the right rear corner of the Computer Room.
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GRBLT

As Figure 15 indicates, the computer room to be constructed will be taken from
two rooms with dimensions of 40’X75’ and 40’X50’ and a corridor between the
rooms with dimensions of 75’ x 6'5”. The resulting single room will be
approximately 5500 square feet.

C.11.1.4 Raised Floor Space

BLDR-1
A total of 3600 sq. ft. of raised floor is in BLDR-1. A total of 2250 sq. ft. of this
space will be available in January 2008.

BLDR-2

A total of 1424 sq. ft. of raised floor will be in available BLDR-2, all of which will
be available October 2, 2006. See Figure 12a for locations of installed UPS and
CRAC unit equipment.

PRTN
The raised floor area in PRTN totals 7052 sq. ft. with outer perimeter dimensions
of 86 feet by 82 feet.

GRBLT
All of the provided space will be raised floor space.

C.11.1.5 Non-Raised Floor Space and Equipment Staging Areas

BLDR-1 & BLDR-2
There is no non-raised floor in either computer room. The computer rooms
themselves are used as staging areas.

PRTN

The non-raised floor on the left side of the room is 1476 sq. ft. with dimensions of
18 by 82 feet. Roughly 360 sq. ft. of this non-raised floor, located adjacent to the
doors leading to the loading dock, will be available as a staging area for new
equipment. The non-raised floor on the right side is 936 square feet, with
dimensions of 18 by 52 feet, reflecting reduced non-raised floor space due to the
presence of the UPS Room. Figure 13 indicates the new location of the five (5)
StorageTek silos, four of which were previously located on the raised floor but
have been moved to the locations on the hardpan as indicated in the figure.

GRBLT
There is no non-raised floor space available. The computer room will be used as
a staging area.
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C.11.1.6 Space for Vendor Personnel, Maintenance Space, and Vendor
Storage

BLDR-1 & BLDR-2

The Government will supply two (2) 150-sq. ft. offices and approximately 100
square feet of lab space for use by the Contractor. None of this space will have
furniture or lab benches. The space will have up to four (4) telephones as well as
adequate LAN connections.

PRTN

Vendor support personnel (2 Computer Engineers and 2 Software Engineers)
currently occupy three (3) rooms in the Computer Building. Equipment storage
and maintenance space is currently provided on the left hardpan in the Computer
Room and in the UPS Room. Two of the offices will be available to the
Contractor's system support personnel beginning in October 2006. The
Contractor may use the non-raised floor space in the southwest corner of the left
hard pan to construct additional offices, use as storage space, and/or use for
locating equipment that does not require raised floor. Prior to the end of the
current Raytheon contract, half of this space (32'x18’) will be reserved for
Raytheon use. The space to be used for offices that were planned to be
constructed (as indicated in Figure 13) on this hard pan space is offered to the
Contractor to use to construct offices and/or storage space or else for installing
equipment that does not need to be located on raised floors. In addition, the
larger Contractor room located on the loading dock side of the Operator Room
will be left as is for Contractor use as office space (available to the R&D
Contractor after the current Raytheon contract ends) and not divided into two
offices as previously planned.

GRBLT
No space other than the space within the computer room is available for offices.

C.11.1.7 Height of Ceiling Above Raised Floor

BLDR-1

Drop ceiling height = 8.5 feet
BLDR-2

Drop ceiling height = 10 feet
PRTN

Drop ceiling height = 9.5 feet

GRBLT

The drop ceiling height is currently 9 feet above the 18”-high raised floor, but will
be 8’ 6” if the floor is raised to 24”. The final decision on the height of the raised
floor will be made post-award.
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C.11.1.8 Maximum Allowable Height of Equipment

The following equipment height are mandated by fire codes and cooling
limitations.

BLDR-1 & BLDR-2

Due to fire code and cooling limitations, the maximum allowable rack height will
be 84”. A waiver of this restriction may be allowed, up to 94 inches, depending on
the location and placement of the equipment. Modifications to the overhead
sprinklers, with approval from the GSA Fire Protection Engineer, may be
necessary. It is strongly recommended that vendors who are contemplating the
use of tall equipment submit proposed drawings of equipment layouts and
specifications to the Government prior to submission of their proposal. The
Government will attempt to provide a rough estimate of the costs that will be born
by the vendor to accommodate the equipment.

PRTN
Due to fire code regulations, the maximum allowable rack height will be no more
than 18” below the drop ceiling height.

GRBLT

Due to fire code and cooling limitations, the maximum allowable rack height is 7
feet. However, special accommodations may be possible, subject to approval of
the GSFC Facilities Management Division.

The option of raising the ceiling above the equipment is not permitted because of
the presence of obstacles above the current ceiling. Therefore, the following is
recommended by FMD as the way to install the equipment.

The equipment would be installed on the concrete floor with the raised floor tiles
and supports not installed in the designated area. The concrete floor would need
to be sealed and painted. A barrier would be installed around the area to prevent
air flow from the surrounding raised floor regions. A railing would be installed on
the raised floor surrounding the area, and a ramp would be installed for access to
the area on the concrete floor.

If the Contractor chooses to use this design for the installation of its silos, the
Government will modify its Phase | plans post award to install the non-raised
floor area as described above rather than to install raised floor in this same area.
Because zinc whiskers have been confirmed with the existing raised floor, the
Government will install new raised floor at the no cost to the contractor. The
Government believes the cost of the modification described in the previous
paragraph is minor compared to the cost of installing raised floor in this area;
therefore if the winning vendor requires the changes described above, the
Government will perform them in Phase | at no cost to the Contractor. As
discussed in Section C.5.6.1, after contract award, the winning vendor will have
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some latitude in coordinating the plans for its construction with the Government’s
Phase | site preparations.

C.11.1.9 Space Below Raised Floor

The space below the raised floor is defined as height from the sub-floor base to
the top of the raised floor.

BLDR-1

Raised floor height = 12 inches
BLDR-2

Raised floor height = 24 inches
PRTN

Raised floor height = 24 inches (except for the deeper chilled water trench, 4 feet
deep, that extends down the middle of the room as indicated in Figure 14).

GRBLT

Raised floor height = 18 inches. This floor can be raised to 24”, if required. A
final decision regarding this will be made post award following negotiations with
the winning Contractor.

C.11.2 Installation Characteristics and Raised Floor Capacity

C.11.2.1 Physical Access for Equipment Installation

The Contractor shall provide all equipment needed (e.g., pallet jackets, floor
protection, etc.) to support ingress and egress of equipment into the facility
during the installation and removal process. Special care must be taken in order
to transport the equipment in a manner that does not damage the facility (e.g.,
scratch the floor, etc.).

BLDR-1 & BLDR-2

Loading Dock - Standard, designed to accommodate 18-wheeled semi-trucks.
Access Path —

Corridors - 8” raised floors

BLDR-1: Doorframes along this path are 83 inches at their low point

BLDR-2: Doorframes along this path are 96 inches at their low point. Hallway
low point along this path is 86 inches.

Elevator — Freight Elevator with 8000-Ib. Capacity

BLDR-1: 25’ from Loading Dock to the freight elevator and then about 50’ to the
computer room

BLDR-2: 25’ from the Loading Dock to the freight elevator and then about 150’ to
the computer room, down and up ADA-compliant ramps.

PRTN
Loading Dock — Standard, designed to accommodate 18-wheeler semi-trucks.
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Access Path — Equipment passes through an entry door from the Loading Dock
into the Storage Room and then onto a hardpan staging area in the south corner
of the Computer Room - a total distance of roughly 30 feet. The two sets of
double doors along this path have clearances of 85 inches high by 70 inches
wide.

GRBLT

The off-loading of equipment delivered to the site requires a lift-gate truck.
Computer room access for equipment will be done via interior circulation
corridors. The Government will install double doors for entry to the computer
room as part of the Phase | construction, with the dimensions of the doors
determined after post award negotiations with the winning Contractor.

C.11.2.2 Staging and Assembly Areas

BLDR-1 & BLDR-2
All staging and equipment assembly shall be performed within the computer
room.

PRTN

Equipment may be staged and assembled on the hardpan in the computer room
immediately adjacent to the entry from the Storage Room and the Loading Dock.
This non-raised floor area is at least 18’ wide by 20’ deep.

GRBLT
All staging and equipment assembly shall be performed within the computer
room.

C.11.2.3 Loading Capacity of Raised Floor

BLDR-1

Computer Room Raised Floor Specs: ConCore SF 1250 Bolted Stringer:
Concentrated Load: 1250 Ibs.; Uniform Load: 300 Ibs./ft?; Ultimate Load: 3850
Ibs.; Rolling Load: 1000 Ibs. (10 Passes)

Raised floor Specs (adjacent hallways): ConCore SF 1250 Cornerlock:
Concentrated Load: 1250 Ibs.; Uniform Load: 300 Ibs./ft?; Ultimate Load: 3750
Ibs.; Rolling Load: 1000 Ibs. (10 Passes)

Floor tiles are 2’ x 2’ and are shown by location in the Figure 11 drawing. The
dotted squares represent perforated tiles. Network and power connections are
made via 5” round ports within the solid tiles only. All tiles, unencumbered by
racks or other equipment, can be relocated for improved airflow, if necessary.

BLDR-2

Computer Room Raised Floor Specs: ConCore SF 1250 Bolted Stringer:
Concentrated Load: 1250 Ibs.; Uniform Load: 300 Ibs./ft?; Ultimate Load: 3850
Ibs.; Rolling Load: 1000 Ibs. (10 Passes)
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Raised floor Specs (adjacent hallways): Concrete floors

PRTN

Computer Room Raised Floor Specs: Nevamar tile and CEI Bolted Stinger:
Static Load: 1250 Ibs; Ultimate load: 2900 Ibs. Rolling load: 1200 Ibs. (10
passes).

Most of the raised floor, indicated as 2’ x 2’ square tiles in Figure 13, was
replaced to the above specs as part of the site preparation for the current
Raytheon contract. Additionally, the raised floor tiles under the two oldest
StorageTek silos and the EPE 125-kVA PDU were recently replaced to the above
specs by Raytheon as part of the recent StorageTek silo move. The exceptions
for this raised floor upgrade remain the old raised floor tiles under the following:
the MGE 225-kVA UPS, and the Liebert 125-kVA PDU, both along the back wall
of the Computer Room; and one partial raised floor tile near the entrance to the
MGE UPS Room in the back right of the Computer room which has several
electrical conduits passing through it.

Adjacent Non-Raised Floor and Pathway to Loading Dock: Concrete floors.

GRBLT

Since the raised floor supports and floor tiles at GRBLT must be replaced during
Phase I, the Government will work with the winning Contractor after contract
award to select and install a raised floor with sufficient load characteristics to
meet the Contractor’s requirements.

C.11.3 Power Facilities

C.11.3.1 Power Service to Building

BLDR-1 & BLDR-2

480/277-volt main switchboard, rated for 3000 amps and 65,000 AIC. The gear
has integrated IMPACC monitoring software. All power is fed from a single utility
substation. Power is then distributed via step-down transformers and panel
boards.

If the Contractor’s power consumption at BLDR-1 and BLDR-2 exceeds the
offered amounts in Table C.11.11, then the Contractor shall be required to install
electric meters to measure and record power usage of all of the HPC equipment
(i.e., excluding facility infrastructure equipment, such as air handlers, that are
operated in the Computer Room), both new and GFE, that are operated under
this contract. The Contractor shall be responsible for paying all power costs for
HPC equipment over the offered amount in Table C.11.11. As indicated in
Section H.19, the Government will issue monthly contract payment deductions to
provide for this utility payment.
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PRTN

The Princeton Complex receives its power from Public Service Electric and Gas
(PSE&G) Company. A PSE&G utility substation with a 2500-kVA, 13200-to-
4160-volt, oil-filled transformer and 4160-volt switchgear provides electrical
service to the Princeton Complex. This substation is located outside of the
southwest corner of the Computer Building directly adjacent to the parking lot.
This substation provides power support to the Princeton Complex as well as to
several of the other buildings on the B site of the Forrestal Campus. Power
usage for these other buildings is primarily for offices, although research
activities in some of these other buildings occasionally require substantial power
from the substation.

An underground 4160-volt feeder, dedicated to the Princeton Complex, is routed
from the campus substation to separate building substations located within the
Princeton Main Building and Computer Building. The Main Building substation
(1500-kVA 4160-to-480-volt transformer), located on the ground floor of
Princeton’s Main Building, provides power to the Main Building and to the Chilled
Water Plant for the Princeton Complex. A reading from the Main Building
substation several months ago showed a peak load of 1000 kW, which probably
occurred when we attempted to start-up Chillers #1 and 3 together or operations
during the previous Cray/SGI contract.

The Computer Building substation is located in the Transformer Room, the
location of which is shown in Figure 14. This substation is comprised of a 4160-
volt air interrupter switch, a 1500-kVA silicone-filled transformer, and a 2000-
ampere, 480/277-volt main switchboard. The actual rating for this transformer is
1725-kVA, but Princeton University mandates that its usage not exceed 1500-
kVA for extended periods of time. The equipment was installed around 1980
when the Computer Building was constructed and provides power to the
Computer Building. Currently it also powers the cooling tower for Chiller #4.
Princeton is considering installing an A/B switch to provide an option to also run
Chiller #4 off this transformer in emergency situations.

On July 22, 2005, the PRTN complex peak power readings were recorded.

The PRTN Main Building Transformer had a peak of 752 kW and the PRTN
Computer Building Transformer had a peak of 749 kW. The PRTN Complex peak
power demand, as recorded at the B-site switchgear, was 1617 kVA and 1464
kW, both of which were reached on July 19, 2005. The rest of the Forrestal
Campus served from that switchgear and the 2500 kVA campus substation, had
a peak power demand of 869 kVA and 735 kW, both reached July 18, 2005.

The Government is discussing options with Princeton University for immediately
increasing PRTN'’s share of the existing 2500 kVA campus substation to 1600
kW, given that power demand from the rest of the campus seems to be
decreasing. In addition, Princeton University and NOAA are negotiating with
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PSE&G to upgrade the power service to the entire B-site of the Forrestal
Campus.

Current discussions involve PSE&G upgrading the underground feeder line
connecting the campus to the main PSE&G grid (located on nearby U.S. Route
1) and providing a PMH-9 13,000 Volt switch that would support at least 5000
kVA of power. (PSE&G indicated that this may involve an additional cost to the
customer.) Princeton University would then install a new 5000 kVA substation to
service the PRTN complex and the rest of campus. Plans are to upgrade to this
configuration by January 2008. Such an upgrade would be expected to provide
up to 4000 kVA of electric service to NOAA’s Princeton Complex. Note, however,
that the two currently installed substations within the PRTN complex are 1500
kVA each, effectively capping the PRTN available power at 3000 kVA in the
absence of additional infrastructure upgrades.

The Contractor shall be required to install electric meters to measure and record
power usage of all of the HPC equipment (i.e., excluding facility infrastructure
equipment, such as air handlers, that are operated in the Computer Room), both
new and GFE, that are operated under this contract. The Contractor shall be
responsible for paying the PSE&G electric utility bill for the Princeton Complex
(i.e., power usage associated with both the Main Building and Computer Building
transformers). As indicated in Section H.19, the Government will issue contract
credits to the Contractor for any power usage above two times the power usage
as measured by the above electric meters, where the factor of two includes the
power usage associated with cooling the installed system. As indicated in
Section C.11.3.2, spreadsheets showing past monthly usage and costs for
electric utility bills will be provided to Contractors on request.

The lighting, large mechanical equipment (pumps, A/C units, etc), and some
computer equipment are served at 480/277 volts via panel boards located
throughout the Computer Building. The building receptacles, small motors,
desktop computers, computer room equipment, and similar loads are served at
208/120 volts via step-down transformers and panel boards.

GRBLT

The local utility provider to GSFC is Potomac Electric Power Company (PEPCO).
Power to Building 28 originates from the GSFC main substation via two feeders
at 13.8KV. The Building 28 north wing service entrance equipment consists of
two double-ended metal-clad indoor unit substations, one rated 1500KVA at
480V 3 phase 4 wire, and one rated 1500KVA at 208V 3 phase 4 wire. The
available capacity is approximately 1200 KVA on the 480V system and
approximately 1200 KVA on the 208V system. Power to the proposed room will
consist of one new 800 Amp main distribution panel rated at 480V, 3 phase 3
wire originating from the 480V substation. The Contractor shall be responsible
for the installation of a second 800-Amp feeder line from the basement
transformer vault and a second 800-Amp distribution panel if additional power is
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required. The Contractor shall install a meter to measure the electrical usage of
the HPC equipment and report the number of KWHs consumed to NOAA on a
monthly basis.

C.11.3.2 Cost of Electrical Utilities Based on Recent Billing

BLDR-1 & BLDR-2

Electrical utility costs for DSRC occupants are currently charged to building
tenants according to finished square footage occupied. Based on this algorithm,
the electrical cost was $3.14 per square foot in FY 2004. There is a real
possibility of metering electrical usage in the future. In this case, electrical costs
would increase substantially. In FY 2004, the average cost for power was
$0.05/kWH.

PRTN
The following table shows usage and expenditure data for the entire Princeton
Complex as an indicator of recent electrical utility costs.

Table IX - Total Usage and Expenditures for Electrical Utilities of the Princeton Complex
for FY 1999 - FY 2005

Annual Usage (kWH) | Expenditure | Avg. Cost/kWH
FY 1999 8,826,400 $713,948 $0.0810
FY 2000 9,032,000 $640,544 $0.0707
FY 2001 8,555,200 $644,035 $0.0756
FY 2002 5,976,000 $431,506 $0.0722
FY 2003 6,593,600 $472,405 $0.0711
FY 2004 7,981,571 $654,619 $0.0820
FY2005 9,278,593 | $782,755.89 $0.0844

Spreadsheets in MS Excel format containing the Princeton Complex’s monthly
electric utility cost, power usage (in kWH), and peak demand (in kW) for FY1999
through January 2005 will be provided to Contractors upon request.

GRBLT

Assuming the cost of electricity is 8.1 cents per KWH, beginning in FY07 and
with a 3% per annum inflation rate, the Contractor shall include their projected
cost for power usage for the computer room in their cost proposal. However, the
Contractor will not be responsible for electricity cost for generating chilled water
to cool the room.
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C.11.3.3 Power Conditioning and UPS Capabilities

BLDR-1

e Power Distribution: Cutler-Hammer Electrical Distribution Equipment
(480Volt, 3 Phase) under floor distribution is accomplished by 50 ft.
flexible conduit power whips, fed from wall-mounted breaker panels.

e UPS: 300 kVA Chloride UPS Systems (450 kVA Installed); (250kVA
available to R&D HPCS in 2006); 8-Minute Runtime (Full Load)

e Other: Transient Voltage Surge Suppressor (TVSS) Protected

e Emergency Power Off (EPO) Switch Protected

e The DSRC Building standard for UPS Systems is the Chloride Power
Protection System.

BLDR-2

e Power Distribution: Cutler-Hammer Electrical Distribution Equipment
(480Volt, 3 Phase)

e Under floor power distribution will be accomplished by fixed receptacles
attached to rigid conduit and mounted one foot below the floor tiles.

e UPS: 350 kVA UPS System (500 kVA Installed); 16-Minute Runtime (Full
Load)

e Other: Transient Voltage Surge Suppressor (TVSS) Protected

e Emergency Power Off (EPO) Switch Protected

e The DSRC Building standard for UPS Systems is the Chloride Power
Protection System.

PRTN

Power Distribution Units (PDUs) [shown in dark blue in Fig. 13]:

e Three (3) United Power 225-KVA PDUs (owned by Government/Princeton
University), each containing 4 breaker panels, with each panel containing
42 slots

e Liebert 125-KVA PDU (owned by Government/Princeton University),
containing 3 breaker panels, with each panel containing 42 slots

e EPE 125-KVA PDU (owned by Government/Princeton University),
containing 2 breaker panels, each panel containing 42 slots
UPS [shown in brown in Figure 13]:

e 500-kVA UPS MGE cabinet and battery bank (owned by Raytheon),
Model No. 72-130104-00 EPS 6500/44, 66’ with Serial No. 69937-01
(Originally installed in 1997)

e 225-kVA UPS MGE cabinet and battery bank (owned by
Government/Princeton University), Model No. 72-130101-01 EPS
6225/44, 66’ with Serial No. 200834-01 (Originally installed in 1998)

GRBLT
No power conditioning or UPS capabilities are provided.
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C.11.3.4 Backup Power Generator Capabilities

BLDR-1
e All Equipment fully backed up by emergency backup generators.
e Current Generator is 1250-KW Cummins Diesel. 1800-gallon tank
capacity allows 24 hours of operation

BLDR-2

The DSRC EM Generator has reached its rated capacity, and no further load will
be allowed. Therefore, the BLDR-2 facility will not have EM generator backup.
The UPS systems will be designed to sustain a 15-minute outage at full load. The
recent power loss history at DSRC is presented in Section C.11.7.1 below.

PRTN

Natural-gas-fired, 75-kW generator: activates automatically when power is lost.
This generator is only designed to allow pumps within the chilled-water cooling
system to continue to run during a brief power outage.

GRBLT
No backup capabilities are available.

C.11.4 Cooling Facilities

C.11.4.1 Cooling Service to Building

BLDR-1 & BLDR-2

Building operates three (3) 470-ton chilled-water cooling systems. Two of the
systems are on EM generator power, and one is fed strictly from utility. There are
three cooling towers, each sized to match the capacity of a single chiller. There
are three primary pumps, three secondary pumps, and three condenser water
pumps. The chiller plant is located in a mechanical room that is adjacent to
BLDR-2. Cooling is delivered at 42°F. There is a rough-in plan for an additional
chiller and space for an additional cooling tower in the future, but no plans have
been authorized to expand the chiller plant at this time. The chiller plant is
currently operating at full capacity.

PRTN
Primary Chilled Water Plant, located in the mechanical room and tower bay
southeast of the Transformer Room (see Figure 14), contains two chillers with
the following name plate ratings:

e 400-ton Carrier centrifugal chiller (designated Chiller #1)

e 350-ton York centrifugal chiller (designated Chiller #3)

e Baltimore Air Coil Cooling Towers
Chiller #1 was installed in the spring of 2000 along with new cooling towers and
pumps. Chiller #3 was installed in 1996.

Secondary Chilled Water Plant, located in the Transformer Room (see Figure 14)

with the following name plate rating:
e 225-ton Carrier centrifugal chiller (designated Chiller #4)
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e Baltimore Air Coil Cooling Tower (the cooling tower is actually rated at 255
tons)
Chiller #4 was installed in 1979. Cooling tower replacement was completed in
2004.

By the summer of 2006, the Government will install a chilled water loop that will
allow the Princeton Complex to operate all three chillers to support its cooling
load. This installation will be done using funds outside of the R&D contract. The
chilled water piping modifications will utilize a Primary / Secondary pumping
system arrangement that will allow all three existing chillers to operate
independently or together in any combination to match the load of the building
(so long as sufficient power is available). All three chillers will be interconnected
on a 12” primary loop that will be hydraulically independent of the secondary
loop. This arrangement will provide constant flow through each chiller, which will
allow the maximum heat transfer from each machine.

A new variable speed pump will be provided to supply all of the chilled water
distribution from the primary loop throughout the facility including the building
comfort conditioning, the computer room ventilation air and the computer room
water cooled stand-alone computer air conditioning equipment. All three-way
chilled water valves within existing terminal equipment will be replaced with
modulating two-way valves and a differential pressure gauge will be located at
the farthest point from the chilled water plant to monitor the differential pressure
between the supply and return piping. The differential pressure gauge will be
calibrated to vary the speed (and hence flow) of the secondary pump to match
the chilled water demand of all equipment.

Three constant-speed back-up pumps shall be provided as part of the secondary
pumping distribution system to provide redundant chilled water distribution to the
computer room stand-alone equipment only in the event of a failure of the
variable speed pump.

In addition, the Government intends to replace the current Chiller #4 with a new
250-ton “screw-type” chiller as part of the chilled water loop installation, using
funds outside of the R&D contract. (Note that the other chillers at PRTN are
“centrifugal”.)

Cooling is delivered to the Computer Room through a six-inch and eight-inch
piping system from the mechanical rooms at a temperature of 42° F, plus or
minus 2 degrees. The pipe enters the computer room in a trench that is 4 feet
deep under the raised floor in the center of the computer room, as indicated in
Figure 14.

GRBLT
NASA provides campus chilled water service to Building 28 through a 12-inch
pipe from its chilled water plant, which is located at Building 24. The chilled
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water capacity available to the provided computer room is 400-500 gallons per
minute. No backup generators are available for the chilled water.

C.11.4.2 Room Air Conditioning Capabilities

BLDR-1
e 90-Ton Liebert Downdraft Computer Room Air Conditioners (CRACS) (De-
rated for altitude) (120 Tons Installed via 4 x 30 Ton units)
e Cooling powered from Emergency circuits.

BLDR-2
e 90-Ton Liebert Downdraft CRAC (De-rated for altitude) (120 Tons
Installed via 4 x 30 Ton units)
e Seventeen (17) 4-Ton Liebert Extreme Density Overhead (XDO16)
Systems
e Cooling powered from UPS backup.

PRTN
e Seven (7) 35-ton Dataflow/APC CRACs (owned by the Government/
Princeton University)
e Other smaller air handling units - one located in the ceiling of the Printer
Room and two in the UPS room

The primary source of humidification for the Computer Room is an electric steam
boiler, located in the building tower on the northeast corner of the Computer
Building.

GRBLT
Six 33-ton Liebert air handlers will be provided as site-restricted GFE equipment.
See Section C.12.

C.11.4.3 Availability of Plumbing for Chilled Water

BLDR-1 & BLDR-2

All chilled water plumbing is installed to accommodate the Computer Room Air
Conditioner (CRAC) units and the Extreme Density Overhead (XDO) systems.
No additional plumbing capability or capacity is available.

PRTN

The computer room has operated several water-cooled computer systems (most
recently - Cray T932, T94, and T3E) and thus has been previously configured to
support water-cooling, including a chilled-water trench running down the middle
of the raised-floor area of the computer room, as indicated in Figure 14.
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GRBLT
Plumbing will be provided to the room for use with air handlers or to cool water-
cooled computer systems.

C.11.5 RESERVED
C.11.6 Fire Alarm and Fire Suppression Capabilities

C.11.6.1 Fire Alarm and Suppression Systems

BLDR-1

Computer room has FM-200 Clean Agent fire suppression with VESDA fire
detection systems. The room has wet-pipe overhead sprinklers with 155°F trip
point. CO; bottles are located in the room with FE-36 bottles surrounding the
room. Alarms are tied to the building alarm system.

BLDR-2

Computer room will have Clean Agent fire suppression with high sensitive fire
detection system. Room has wet-pipe overhead sprinklers with 200°F trip point.
CO3, bottles are located in the room with FE-36 bottles surrounding the room.
Alarms are tied to the building alarm system.

PRTN

The PRTN computer room currently is protected by a temporary low-voltage fire
alarm system. It is currently under construction to include the following
improvements: (1) installation of a state-of-the-art, addressable low-voltage alarm
system with advanced alarm panel in the room adjacent to the computer room,
(2) a dry-pipe dual-interlocked water sprinkler system, (3) clean agent fire
suppression system and (4) a VESDA early smoke detection system.

GRBLT
Sprinklers are installed in the computer room. Smoke detectors are installed
above the drop ceiling and under the raised floor.

C.11.6.2 Fire Extinguishers

BLDR-1 & BLDR-2

Fire extinguishers located within the computer rooms are CO, bottles. Fire
extinguishers located within the hallways and computer room access areas are
FE-36 gas bottles.

PRTN

Fire extinguishers are located at various locations throughout the Computer
Room and in the Storage Room adjacent to the Loading Dock. Following the
NCEP fire event in 2000, PRTN reviewed its fire procedures and eliminated any
dry-chemical fire extinguishers from the entry paths to the Computer Room. The
lab also met with the supporting fire departments, both Plainsboro and Princeton
Plasma Physics Laboratory (PPPL) fire units, to explain the dangers of dry
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chemical extinguishers to computer equipment and to verify fire suppression
procedures to be followed during fire emergencies.

GRBLT

Fire extinguishers are available, but they are not suitable for computer room fires.
The proper fire extinguishers will be provided by the Government as part of the
Phase | build-out.

C.11.6.3 Response Time of Local Fire Department

Response time is defined as the time duration between fire alarm activation and
the arrival of fire department personnel and equipment at the site.

BLDR-1 & BLDR-2
Boulder Fire Department provides fire-fighting capability. A station is located
approximately one mile away and the response time is between 4 to 6 minutes.

PRTN

The Princeton Complex has measured the response time of the fire department
(Plainsboro Fire Department as first responders, backed up by Princeton Plasma
Physics Lab) to average 10 minutes (minimum of 7 minutes and maximum of 14
minutes), based on 6 events (2002-2004). These events were caused by
unrehearsed false alarm events that were caused by faulty alarm sensors. [The
Princeton Complex will be replacing the entire fire alarm system during the winter
of 2004-05.]

GRBLT
The Prince George’s County Fire/EMS Department can be on-site in less than six
minutes. Goddard security has a 2-minute response time.

C.11.7 Special Capabilities

C.11.7.1 Capabilities for Continuous Operation

The following describes any capability that the facility may have to permit
continued operation during a power outage or to ride through power anomalies.

BLDR-1

All electrical systems are fully backed up for uninterrupted service to cover for
any length of power outage. The CRAC units are powered from emergency
circuits, and will experience a shutdown until the EM generator comes online and
transfers power (usually one to two minutes.) at which time they will automatically
and sequentially restart. Once the EM generator starts, it will continue to operate
until clean and stable utility power is maintained for 30 minutes, at which time the
generator will transfer the load back to utility power and shut down.

BLDR-2
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No EM generator capacity is available for this facility; therefore, all equipment will
be placed on to UPS power fed from utility. Should a lengthy outage occur, the
UPS would provide uninterrupted service, until which time a graceful shutdown of
computer equipment is required. CRAC units and cooling systems will remain on
until all equipment is off and all static air has been forced from the compute
nodes. The CRAC units will then shutdown, prior to exhausting the battery
capability of the UPS systems.

The DSRC outage history is in the following table and shows one outage per
year that would mandate a shutdown of the computer room.

Table X- Recent History of Power Loss Episodes at DSRC

FY2003

DATE DURATION Resulting Downtime
26 Mar 03 13 Minutes 0 Min

13 May 03 13 Minutes 0 Min

8 Sep 03 30 Seconds 0 Min

11 Sep 03 2 Minutes 0 Min
FY2004

10 Jun 04 52 Minutes 0 Min

PRTN

PRTN's facility environment is designed primarily for riding through a brief power
outage, assuming the outage is sufficiently brief that the chillers will be able to
automatically restart so that the temperature and humidity conditions in the
computer room are maintained within acceptable limits.

The following table indicates environment related outages for the last three fiscal
years. A review of operator logs for these years showed 29 documented power
fluctuation episodes (14 in FY02, 11 in FY03, and 4 in FY04) in which the UPSs
and PDUs maintained conditioned power to the computer systems and the
chillers either continued to operate or else shutdown and then restarted
automatically.

Table Xl - Recent History of Environment-Related Outages for PRTN

FY2002

23 Jul 02 Mechanical (chiller) outage of 53-
minute duration with 36 minutes of
system recovery time

FY2003

25 Feb 03 Power outage of 103-minute
duration with 224 minutes of
system recovery time

FY2004
No outages
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GRBLT
No capabilities for continuous operation are available, although outages are not
common.

C.11.7.2 Duration of Ride-Through at Full Load

BLDR-1
Not Applicable — Maintain operation during power outage

BLDR-2
Designed for graceful shutdown during a power outage lasting longer than 10
minutes, with CRAC units shutting down last.

PRTN

All of the batteries in GFDL's two UPSs, the 500-kVA UPS and the 225 kVA-
UPS, are less than one year old. The UPS capacities are both at or near
maximum (80%) capacity with the currently installed system and ride-through
times are 15-minutes. (Note: The PDUs are also at full capacity.) The room air
conditioning units and the chillers do not have generator or UPS support. If the
power interruption is brief, Chillers #1 and 3 are likely to restart automatically.
This recycling capability, combined with generator backup for the chilled water
pumps, permits the facility to ride through brief power interruptions without the
system going down. (The planned replacement for Chiller #4 will have automatic
restart capability as well.)

GRBLT
None.

C.11.7.3 Capabilities for Remote Facility Management

The following describes any capability that allows the facility to be monitored and
managed remotely.

BLDR-1 & BLDR-2

BLDR-1 has SCADA (Supervisory Control and Data Acquisition) coverage for
environmental monitoring. BLDR-2 is projected to have SCADA coverage as
well. CRAC units also have building automation tie-in for alarms. Both systems
have dial-out capability.

PRTN

Currently the computer room does not have complete remote monitoring
capabilities. Some such capabilities are being implemented in the Chilled Water
Upgrade project, and others are being investigated for possible future
implementation.

GRBLT
METASYS equipped environment controls are currently available.
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C.11.7.4 Capabilities for Lights-Out Operation

The following describes any capability that allows the facility to operate during
off-hours without operators present.

BLDR-1 & BLDR-2

BLDR-1 currently has no operator coverage from 7pm to 7am every day. The
SCADA environmental monitoring system will trigger an automated Emergency
Power Off (EPO) if the temperature reaches 94 degrees F.

PRTN

Currently the Computer Room does not have complete remote monitoring
capabilities. Some such capabilities are being implemented in the Chilled Water
Upgrade project, and others are being investigated for possible future
implementation.

GRBLT
The computer room will be operated remotely.

C.11.8 Physical Security

C.11.8.1 Campus Security

BLDR-1 & BLDR-2
Both facilities are located on federal property with federal police providing access
to the grounds round the clock.

PRTN
Security personnel patrol the Forrestal Campus on a regular basis.

GRBLT
The site is on federal property with access controls.

C.11.8.2 Computer Room Security

BLDR-1 & BLDR-2
Computer room has restricted access provided by proximity keypads and other
controls.

PRTN
Computer Room access is controlled by a cipher lock system and other controls.

GRBLT
Cardkey and brass key will be installed for the computer room.
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C.11.8.3 Procedures for Contract Personnel to Access a Government
Facility

BLDR-1 & BLDR-2 & PRTN

All contract personnel shall submit to a background check and will be issued an
“affiliate” ID badge. Authorized NOAA and Contractor personnel may escort
other NOAA and Contractor personnel as long as the visitors are US citizens.
Special arrangements shall be made weeks in advance to accommodate
escorted access by foreign nationals.

GRBLT

Access to the NOAA room is authorized by NOAA but controlled by NASA GSFC
Facility Security personnel and systems. Authorized NOAA and Contractor
personnel may escort other NOAA and Contractor personnel into the NOAA area
as long as they are US citizens. Special arrangements shall be made weeks in
advance to accommodate escorted access by foreign nationals.

C.11.9 Estimated Annual Facility Cost of Operation of Computer Room
(Excluding Power Costs)

BLDR-1 & BLDR-2
Annual costs for rent, maintenance, heating, and other general services were
$42.25/sq. ft. in FY 2004 as paid to the building landlord, GSA.

PRTN

Annual facility costs, excluding electrical utility costs, are estimated to be $10/sq. ft.
This includes: rent paid to Princeton under the Government triple-net lease; facilities
services (physical plant maintenance, equipment service, janitorial services, etc.);
utilities (other than electrical power); and wide-area network fees.

GRBLT

In addition to the cost of utilities, discussed in Section C.11.3.2, the Contractors shall
include the per annum cost of the computer-conditioned space at the GRBLT site
which is $130K per year, beginning in FYO07.

C.11.10 Availability of Blueprints

BLDR-1 & BLDR-2 & PRTN & GRBLT
Blueprints of the facility are available and will be provided to Contractors, subject to
their approval of conditions for their use of the drawings.
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C.11.11 Projected Availability of Floor Space, Power, and Cooling

The following amounts show projected total resources available at the indicated dates under the assumptions
provided. The October 2005 availability column is shown for reference purposes only.

Table Xl - TOTAL RESOURCES AVAILABLE

Oct. 2005 Oct. 2006 Jan. 2008
Available Raised Floor Space (sq. ft.)
BLDR-1 0 0 2,250
BLDR-2 0 1,424 1,424
PRTN 2,700 6,500 6,500
GRBLT 0 5,500 5,500
TOTAL 2700 13,424 15,674
Available Non-Raised Floor Space (sq.ft.)
BLDR 0 0 0
PRTN 900 2,700 2,700
GRBLT 0 0 0
TOTAL 900 2,700 2,700
Available Power for New Hardware (kVA)
BLDR-1 0 0 250
BLDR-2 0 350 350
PRTN 70 900 1190
GRBLT 0 900 900
TOTAL 70 2,150 2,690
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Oct. 2005 Oct. 2006 Jan. 2008
Available Cooling for New Hardware (tons)
BLDR-1 0 0 72
BLDR-2 0 124 124
PRTN 51 344 344
GRBLT 0 260 260
TOTAL 51 728 800

Assumptions for Projections
Available Raised Floor Space:

Floor space offered but not utilized by the Contractor’s equipment may be used by the Government for other projects,
after discussions with the incumbent.

BLDR:

(1) July 19. 2006 estimate of 1424 ft. is solely in BLDR-2 and assumes completion of computer room design, construction
and testing for availability by July 18, 2006.

(2) (3) If the incumbent uses GFE during FY2007 that currently resides in BLDR-1, then the power, cooling and space
used by that GFE is available to continue supporting the GFE during FY2007.

PRTN:

(1) Oct. 2005 number is an estimate derived from the unoccupied raised floor space for the room layout as indicated in
Figure 13a, which shows the assumed positions of systems and Storage Tek silos after the mid-contract installation is
complete. (The actual square footage of free space is obviously subject to interpretation to account for obstructions such
as room columns and ramps, size of equipment to be installed, etc.)

(2) Oct. 2006 estimate reflects available space occupied by systems leased under current Raytheon contract, because
this leased equipment will be removed at the end of the current contract. In reality, the new Contractor shall be required
to coordinate new equipment installation with current system removal so as to minimize loss of compute cycles to the
Government.
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Available Non-Raised Floor Space:

PRTN:

(1.) Oct. 2005 estimate assumes a common staging area of 360 sq. ft. on the non-raised floor adjacent to the exit to the
loading dock plus an area of 18'x30' on the left hard pan that would be available to the R&D Contractor for office space
and storage. The remaining 18'x32' of non-raised floor space is reserved for storage and work area until the end of the
current Raytheon contract.

(2.) Oct. 2006 estimate assumes both the left and right hard pan areas of the Computer Room are available to the R&D
Contractor, with the square footage shown including the UPS Room as well. As with the raised floor space, the timing for
availability of non-raised floor space requires coordination with the current Contractor to assure smooth transition from the
previous contract to the new R&D contract.

Available Power:

Power offered but not utilized by the Contractor’s equipment may be used by the Government for other projects, after
discussions with the incumbent.

BLDR:

(1.) The projected available power is dictated by the cooling capacity that is available. Currently, the chilled water plant
has reached its rated capacity and no further load can be supported without the addition of a new chiller.

(2.) edet uses ~125kVA of power and iJet uses ~125kVA of power.

PRTN:

(1.) The projected available power for HPC equipment assumes the 2500-kVA campus substation will be upgraded to at
least 5000 kVA as of January 2008. The limiting constraint on power to the Computer Room is the 1500-kVA
substation servicing the Computer Building.

(2.) Power estimates assume steady state ratings, not book value ratings for systems.

(3.) Oct. 2005 estimate assumes the projected power usage of the current Raytheon system will be 580 kW, which is the
maximum (80%) capacity of the two current UPSs.

(4.) Jan. 2008 estimate assumes the full 1190 kVA is available to the R&D HPC equipment, with other Computer Building
power loads assumed to remain the same (e.g., the load of the 7 air handlers was measured at 59 kW). Note that this
aggressive power level is due to making available the 290 kVA that was being reserved for the emergency operation
of Chiller 4.
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GRBLT:
For further information on the total available power, see Section C.11.3.1.

Available Cooling:

Cooling offered but not utilized by the Contractor’'s equipment may be used by the Government for other projects, after
discussions with the incumbent.

BLDR:

(1.) The chilled water plant has reached its maximum capacity and will lose its N+1 capability on hot days. A failure within
the chilled water plant, on a hot day, will force the BLDR-2 computer room to load shed its cooling resources and shut
down.

PRTN:

(1.) Assume the building load for the Princeton Complex for the hottest day of the year is 273 tons, based on observation
that Chiller #1 alone reached maximum capacity (with the addition of a 10-ton margin of error) on this day when
cooling the Princeton Complex and the HPC system that was operating in October 2004.

(2.) Compute cooling load for the system by multiplying system power usage (converted to refrigeration tons) by a factor
of 1.2 to reflect other room heat sources and cooling inefficiencies and assuming a power factor of one for the HPC
system.

(3.) Assume maximum chiller capacity uses Chillers #1 (435 tons) and #4 (250 tons) operating together as the standard
chiller configuration. Note that during the heat waves of summer 2005, PRTN found that Chiller #1 operates above its
name plate rating when using two cooling towers. We understand this is due in part to having this chiller’s “impellers”
modified. Note also that the chilled water plant will lose its N+1 capability on hot days. A failure within the chilled water
plant, on a hot day, may force the PRTN computer room to operate in degraded mode.

(4.) The cooling capacity of the chilled water plant is de-rated by 10% (reduced by 68 tons) from the standard capacity of
685 tons for GFE cooling values. For October 2006 and beyond, the cooling capacity also assumes the installation of
a 250-ton screw chiller to replace the 225-ton centrifugal Chiller #4 so the nominal capacity is increased to 685 tons,
which is then de-rated by 10%. Using assumption number 1 above, leaves 344 tons of cooling available.

GRBLT:
For further information on the total available cooling, see Section C.11.4.1. [Figure 11 withheld from Public Website —
Available upon request.]
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Figure 11 Projected Computer Room Layout for BLDR-1 in September 2006. The
area enclosed within the dashed line indicates the floor space that will be available for
Contractor use in October 2006. The small squares shown indicate 2’x2’ floor tiles.
Vent tiles are indicated by stippled squares.
[Figure 11a withheld from the Public Website — Available upon Request.]
Figure 11a Computer Room Layout for BLDR-1
[Figure 12 withheld from Public Website — Available upon request.]

Figure 12 Schematic of Computer Room Layout for BLDR-2 facility that is expected to
be available in July 18, 2006.

[Figure 12a withheld from Public Website — Available upon request]
Figure 12a Schematic of Revised Computer Room Layout for BLDR-2 facility that

seeks to address concerns expressed by Contractors in their questions as well as
design requirements. See Section C.11.1.1.

“[Figure 12b withheld from the Public Website Available upon Request]

Figure 12b Schematic of June 2005 Revision of Computer Room Layout for BLDR-2"

[Figure 13 withheld from Public Website — Available upon request.]

Figure 13 Computer Room Layout for PRTN as originally planned. Small squares in
the figure indicate 2’x2’ floor tiles. Vent tiles are indicated by stippled squares. (The
construction of the 5 offices on the left hard pan and the two offices to the left of the
Operators Room have been cancelled. See Figures 13a and 14 for the actual
configuration of office spaces.)

[Figure 13a withheld from Public Website — Available upon request.]

Figure 13a Schematic of PRTN Computer Room and adjacent rooms as of October
2005. Equipment in the Computer Room that is not colored is Raytheon equipment that
will be removed at the end of the current HPCS contract. The equipment surrounded by
red dashed lines, the Verizon telco rack (red) next to the left hard pan and the
servers/UPS boxes (light green) and LAN network rack (red) in the lower right, are
Government equipment that are not specifically part of this contract. The colored GFE
equipment are as follows: air handlers (light blue), PDUs (dark blue), 225-KVA UPS
(brown), archival storage (yellow), networking equipment (red), SAN (TP9100) disks
(purple), SGI Origin 3800 systems (orange), and SGI Altix 8-core test system (dark
green). The positions of systems in this figure represent the Government’s best
estimate at this time, but may change slightly before October 2005.
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[Figure 14 withheld from Public Website — Available upon request.]

Figure 14 Computer Building Schematic for Princeton Complex

[Figure 15 withheld from Public Website — Available upon request.]

Figure 15 Schematic showing configuration of planned computer room at GSFC
Building 28 as shaded region within the current office layout of the first floor of the
building. The location of support columns within the shaded area are indicated by
squares.

Request for these figures are to be submitted to
the Contracting Officer at the following e-mail
address: william.voitk@noaa.gov

101



SECTION C DG1330-05-RP-1038

C.12 Appendix C — Government Furnished Equipment (GFE)

The following describes Government-owned property that is available to be furnished to
the Contractor for the performance of this contract. Because some Government-
furnished equipment that is located at the designated sites is only available for use by
the Contractor if that facility is used, the GFE lists are separated into two categories:
“Site-Constrained GFE”, which is equipment that is only available if used at the
designated site; and “Unrestricted GFE”, which is available for use under this solicitation
without site restrictions.

Boulder, CO

Site-Constrained GFE
Note: Partial use of this equipment is authorized up to the limits set forth in

Appendix B.
I ———
Manufacturer  Part/Model Description Qty Date
Number Available
Uninterruptible Power Supply
Chloride EDP90/300/25 UPS Cabinet and Battery Bank 1 1/2008(10/
0 4x4 (250kVA) 2006 with
GFE)
EDP70L/100/1  UPS Cabinet and Battery Bank 2 1/2008(10/
00 4x4 (100kVA) 2006 with
GFE)
Computer Room Air Conditioning
Liebert FH740C Chill Water - Down Draft — 30 tons 4 1/2008(10/
2006 with
GFE)
Environmental Monitoring
Phonetics SCADA 3000 Sensaphone SCADA 3000 1 1/2008(10/
2006 with
GFE)
HSMS
ADIC AML/J Tape Robot 1 10/2007
IBM LTO-1 Tape drives (see Note 1) 8 10/2007
Sun E450 HSMS Server 1 10/2007
Various LTO-1 Tape Cartidges 330 10/2007
Data Direct S2A8500 DDN RAID (~50TB, 150 400GB 10/2006
SATA Drives) 1
Data Direct S2A6000 DDN RAID (~9.3TB, 74 146GB SCSI 10/2006
Drives) 1
Data Direct S2A6200 DDN RAID (~7.2TB, 47 180GB SCSI 10/2007
Drives) (holds StoreNext Managed file
systems) 1

Note (1): The Government intends to acquire 3 IBM LTO-3 Tape drives qualified
and packaged for the AML/J tape robot during the summer of 2006. These will be
associated with the HSMS and available as GFE on 10/2007.
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Unrestricted GFE

Manufacturer

Myricom
Myricom
Myricom
Myricom
Myricom
Myricom
Aspen Systems

Myricom
Myricom
Aspen Systems
Aspen Systems
Aspen Systems
Myricom
Myricom

Myricom
Myricom

Part/ Model
Number

M3-E128
M3-M
M3-SW16-4DM
M3-SPINE-8F
M3-SW16-8F
M3F-PCIl64B-2

M3-CLOS-ENCL

M3F-PCIXD-2

M3-SW32-16F
M3-THRU-16Q

M3-2SW32
M3-4SW32-16Q

Washington, DC
All of the GFE listed in this subsection below will be available October 2006.

Site-Constrained GFE

e None

Unrestricted GFE

Gaithersburg, MD:
Two (2) StorageTek Powderhorn silos configuration (two 9310, 9311, 9330).
Each of the silos includes:

e eight (8) 9940B tape transports

e 5000 9940 tape cartridges
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Description

Compute Hardware

Myrinet line card enclosure
Management line card

Ribbon spine line card

Fiber spine line card

Fiber switch line card

PCl card (NIC)

Dual-processor 2.2GHz Xeon node
with 1GByte memory (2U) (iJet)
14U enclosure for Clos256 256
networks

PCI D card (NIC)

Dual-processor 3.2Ghz Xeon (64-
bit) node with 2GByte memory (1U)
(edet)

Dual-processor 3.2Ghz Xeon (64-
bit) node with 8GByte memory (1U)
(edet)

Dual-processor 3.2Ghz Xeon (64-
bit) node with 16GByte memory
(1U) (eJet)

16 Port line card

Line card for 16 quad fiber thru
connections

Dual SW32 line card

Quad SW32 line card

Each silo contains roughly one PetaByte of data.

Fairmont, WV:

One (1) StorageTek Powderhorn silo configuration (9310, 9311, 9330).

The silo includes:

Qty

15
15
84
44
96
768

700

317

296

N BN

Date
Available

10/2006
10/2006
10/2006
10/2006
10/2006
10/2006
10/2006

10/2006

10/2006

10/2006

10/2006

10/2006

10/2006

10/2006

10/2006
10/2006
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e four (4) 9940B tape transports
o 2300 tape 9940 cartridges

Greenbelt, MD

All of the GFE listed in this subsection below will be available in October 2006.
Site-Constrained GFE
e Six 33-ton Liebert air handlers

Unrestricted GFE
e None

Princeton, NJ

Unless otherwise stated, all of the following GFE for Princeton will be available in
October 2006

Site-Constrained GFE
Manufacturer Part Number Description Qty

Computer Room Security Monitoring

C-Cure 800
Compac 4403US Compac MS 2000 C-Cure 800 OS 1
Emerson P761VBTOEENC Monitor C-Cure 800 1

Computer Room Security Monitoring
Intellex 16000

Sensormatic DVMS DV16000 Intellex 16000 Video recorder system w/CD backup max 16 cameras 1
NEC FE1250+BK Monitor Intellex 16000 1
Pelco CC-3700-S Color CCD Camera 12

Power Distribution Units

United Power  PDM4-F3-225-K13-426 DU 1(225kVA)

United Power ~ PDM4-F3-225-K13-426 DU 2 (225 kVA)
United Power  pppi4.F3.025.K13-426 PDU 3 (225kVA) 1

Uninterruptible Power Supply

MGE 72-131522-000 UPS Cabinet and Battery Bank 225 KVA 1

Power Distribution Units
Liebert PPA125C PDU Unit (125 KVA) 1
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EPE PD084M48A12-125  PDU Unit (125 KVA) 1
Computer Room Air Conditioners
DataFlow CCT-60C4 CRAC 1 (35 Tons) 1
DataFlow CCT-60C4 CRAC 2 (35 Tons) 1
DataFlow CCT-60C4 CRAC 3 (35 Tons) 1
DataFlow CCT-60C4 CRAC 4 (35 Tons) 1
DataFlow CCT-60C4 CRAC 5 (35 Tons) 1
DataFlow CCT-60C4 CRAC 7 (35 Tons) 1
APC CCT-60C4 CRAC 8 (35 Tons) 1
APC CM-3.0-W-BC-D CRAC 6 (3 Ton) 1
Unrestricted GFE
Manufacturer Part Number Description Qty
Switch for Shared Storage
SGlI FC-SWITCH-16 SGI Fibre Channel switch with 16 ports and one power supply 8
SGlI FC-SWITCH-PWR Optional second power supply for SGI FC switches (8 & 16 port) 8
SGl FC-SWKIT Rackmount kit for mounting FC-SWITCH-8 or FC_SWITCH-16 in 8
F1RACK
SGI XSWOPTGBIC Short Wave Optical GBIC kit containing 6 GBICs 16
SGlI XCOPGBIC Copper GBIC kit containing 6 GBICs 6
Switch for Tape Drives
SGlI FC-SWITCH-16 SGI Fibre Channel switch with 16 ports and one power supply 8
SGlI FC-SWITCH-PWR Optional second power supply for SGI FC switches (8 & 16 port) 8
SGl FC-SWKIT Rackmount kit for mounting FC-SWITCH-8 or FC_SWITCH-16 in 8
F1RACK
SGI XSWOPTGBIC Short Wave Optical GBIC kit containing 6 GBICs 16
SGlI XCOPGBIC Copper GBIC kit containing 6 GBICs 6
Console and Monitoring
SGl SG230-00008 230L Workstation, 667 MHz PIll, 128MB PC 133 SDRAM, 20GB IDE, 2
V3 Gfx 32MB DDR, Red Hat 6.1
SGlI 91-AB945-001 19" Northern Hemisphere Monitor 2
SGI 91-AD001-001 Keyboard, Mouse, Speakers, Power Cords, Monitor Cable, User

Manual
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SGlI SSU60003 HW on-site support 4hr rsponse, 7x24, years 1-3 for SGI 230 2
Workstation
SGl SC4-PCP-2.0 Performance Co-Pilot - Performance Monitoring tool for IRIX 5.3 and 1
higher (replaces PCPORIGIN)
SGI SC4-PCPHPC-1.0 Performance C-Pilot Add-On agent for IRIX 6.5 clusters (replaces SC4- 8
PCPARRAY-1.0); requires SC4-PCP-2.0
SGlI SV4-PCPCOL-2.0-10 Performance Co-Pilot Collector 10 license pack 1
Hierarchical Storage Mgmt System
SGl ORIGIN-3800 SGI Origin 3800 server - 64 CPUs (GFE) 600Mhz R14000A cores), 1
64GB memory, 16 Local Disk Channels (1Gb/sec), 16 Shared Disk
Channels(2Gb/sec), 24 Tape I/O Channels, and 2 Gigabit Ethernet
Channels. 180GB
StorageTek 9310002-0000 POWDERHORN 6000 CART/450 EPH 3
StorageTek 9940L03-0000 9940, Library, Fibre 30
StorageTek 9840L03-0000 9840, Library, Fibre 22
StorageTek <tbd> Titanium, Library, Fibre 5
SGl FC-SWITCH-16 16 port 1Gb FC switch (8Cu/80ptical) 16
SGI ORIGIN-3800 SGI Origin 3800 server - 64 CPUs (Lease 1a) 600Mhz R14000A 1
cores), 64GB memory, 16 Local Disk Channels (1Gb/sec), 16 Shared
Disk Channels(2Gb/sec), 24 Tape I/0 Channels, and 2 Gigabit Ethernet
Channels.
Storage
HSMS Local Storage
SGI TP9100 1GB TP9100 D-Brick with fourteen 36GB 10KRPM Drives 16
STOR-CTRL 128 TP9100A Dual Channel Control Unit with 1Gb FC 16
SGI TP9100 1GB TP9100 D-Brick with fourteen 18GB 10KRPM Drives 2
STOR-CTRL 128 TP9100A Dual Channel Control Unit with 1Gb FC 2
Empty Rack 1/0 Racks with AC Power Distribution 3
FC-SWITCH-16 16 port 1Gb FC switch (8Cu/8Optical) 4
TP912G-300G-A4 300GB 10k rpm drive for 2Gb enclosure 512

Hierarchical Storage Mgmt System
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StorageTek 9310002-0000 POWDERHORN 6000 CART/450 EPH 2
StorageTek 9840 Media Cartridges 6500
StorageTek 9940 Media Cartridges 16500
StorageTek Titanium Media Cartridges 5000
Connectivity
Connectivity - Existing
Cisco WS-C6509 Catalyst 6509 Chassis 1
Cisco WS-CAC-1300W Catalyst 6000 1300W AC Power Supply 1
Cisco WS-CAC-1300W/2  Catalyst 6000 Second 1300W AC Power Supply 1
Cisco SFC5K-SUP-5.5.1 Catalyst 6K Supervisor Flash Image, Release 5.5(1) 1
Cisco WS-X6K-SUP1A-2GE Catalyst 6000 Supervisor Engine 1A, Enhanced QoS, 2GE 2
Cisco WS-X6416-GE-MT  Catalyst 56000 16-port Gig-Ethernet mod. MT-RJ 2
Cisco WS-X6408A-GBIC Catalyst 6000 8-port GE, Enhanced QoS 2
Cisco WS-X6348-RJ-45 Catalyst 6000 48-port 10/100, Upgradable to Voice 2
Cisco WS-G5486 1000BASE-LX/LH "long haul" GBIC 4
Cisco WS-G5484 1000BASE-SX 'Short Wavelength' GBIC (Multimode only) 36
Cisco CISC03640 Cisco 3600 4-slot Modular Router-AC with IP software 2
Cisco S364C-12.0.4T P 2
Cisco NM-2CT1-CSU 2-Port Channelized T1/ISDN-PRI with CSU Network Module 2
Cisco NM-1FE1CT1-CSU 1 Port F Ethernet 1 Port Channelized T1/ISDN-PRI with CSU NM 2
Maintenance/Test System
Manufacturer Part Description Qty
SGlI LS-3700 Altix 3700 Server: base system infrastructure 1
Fibre Channel controller enclosure, dual 2 Gb FC controllers, 512MB
Sel TP9300-BASE-2C cache, 6 SFPs, 14 drive bays, no drives !
SGl TP9500-73GB-E 2 Gbit, 73 GB, 15K rpm LP Disk Drive with Dual FC/AL Ports 14
SGI DK-TP-001 TP9300 destination kit 2
sGl TP9300-RMKIT- Rackmount kit for OEM racks, mounts to rails 20.5” to 28.5” deep for 1
UNIV TP9300 controller enclosure
SGI X-F22-OPT-3M 3 meter 50 micron optical cable w/LC connectors. For use with 2 2
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Gbit switches, HBAs and devices.

sGl LS-3700-4-4 Altix 37OQ system: 4:1.5 GHz/6.0 MB, includes 1 IX-brick with 73GB 1
system disk, no memory.

SGl LS37-CBRICK-4-4 Altix 3300/3700 C-brick with 4x1.5 GHz/6.0 MB cores with NUMAlink 1
cables, no memory
8 GB standard system memory (8 DDR x 1 GB 166HHz) for Altix

SCl LS-MEM-8G-166 | 3704 (min. 1 per C —or- M brick required). 2

sGl 73GB-IX BRICK S_ystem d|_sk for use in SGI 3000 series IX-bricks (73 GB/10K SCSI 1
disk) maximum two disks per IX-brick.

SC5-PROPACK- SGI ProPack v2.4 for Linux (includes base OS-SGI Advanced Linux
SGlI . 1
2.4 Environment 2.1.1)

sGl DK-N3P-003 SGI 3000 three-phase power distribution unit for North America. One 1
per SGI 3000 rack.

SGlI PCI-FC-1PORT-B | Single port 2 Gbit FC host bus adapter 2

sal PC'X'%'EENET' 1-port optical Gigabit Ethernet card for Altix 1
Right To Use XVM Standalone Volume Manager on a single Altix

SCI SRE&-XVM-IPF-M | 3000 Linux host with up to 16 CPU. !

sal M4-SVCWRNT-1.0 Global Serwce_s warranty card, system registration and Services 1
Reference Guide for systems.

SGl MO05-CD CD-ROM Update Media 1
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C.13 Appendix D — Terms
C.13.1 Abbreviations

ADIC Advanced Digital Information Corporation

ANSI American National Standards Institute

CM Configuration Management

CMCB Configuration Management Control Board

CM2 GFDL’s Climate Model Version 2

CONOPS DOC’s Concept of Operations acquisition process

COTS Commercial Off-The-Shelf

CXFS SGI’s shared filesystem for storage area networks (SANs)

DDN Direct Data Networks

dGB Decimal Gigabyte (10”9 bytes)

dPB Decimal Petabyte (10415 bytes)

DOC US Department of Commerce
http://www.commerce.gov

DSRC David Skaggs Research Center

ENTA Enterprise Network Target Architecture

FC Fiber Channel

FISMA Federal Information Security Management Act of 2002

FSL NOAA'’s Forecast Systems Laboratory

As of October 1, 2005, the Forecast Systems Laboratory has
become the Global Systems Division (GSD)
http://www.fsl.noaa.gov

325 Broadway

Boulder, CO 80305

FY20xx Fiscal Year 20xx

Gb Gigabit (2730 bits)

Gb/s Gigabit(s) per second

GB Gigabyte (2730 bytes)

GFDL NOAA'’s Geophysical Fluid Dynamics Laboratory

http://www.gfdl.noaa.qgov

Princeton University Forrestal Campus
201 Forrestal Road

Princeton, NJ 08542

GFE Government Furnished Equipment
GNU Unix-compatible software system
GPFS General Parallel File System
GrADS Grid Analysis and Display System
GSA General Services Administration
HBA Host Bus Adapter

HFS Home File System

HIMF Hallberg Isopycnal Model (Fortran)
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HPC High Performance Computing
HPCS High Performance Computing System (see definition)
HPSS High Performance Storage System
HIS Hierarchical Storage Interface
HSM Hierarchical Storage Management
HSMS Hierarchical Storage Management System
Htar HPSS tape archiver
IDL Interactive Data Language
IEEE Institute of Electrical and Electronics Engineers
IMSL International Mathematical and Statistical Library
I/O Input/Output
IPCC Intergovernmental Panel on Climate Change
IT Information Technology
ITS Information Technology Services
KB Kilobyte (210 bytes)
KVA Kilovolt amperes (1000-volt amps).
LAN Local Area Network
LPAR Logical Partitioning
LSC Large-Scale Computing
LTD Live Test Demonstration
MAN Metropolitan Area Network
Mb Megabit (2”20 bits)
Mb/s Megabit(s) per second
MB Megabyte (2”20 bytes)
MPI-2 Message Passing Interface (latest version)
MTBF Mean-Time-Between-Failure
NAG Numerical Algorithms Group
NCAR National Center for Atmospheric Research
NCEP NOAA'’s National Centers for Environmental Prediction
http://www.ncep.noaa.gov
5200 Auth Road
Camp Spring, MD 20746
NetCDF Network Common Data Format
NIST National Institute of Standards and Technology
NLR National Lambda Rail
NOAA DOC'’s National Oceanic and Atmospheric Administration
http://www.noaa.gov
NWS National Weather Service
OAR Office of Oceanic and Atmospheric Research
OCCS Operational Central Computer System
OCIO Office of the Chief Information Officer
OMB Office of Management and Budget
OPM Office of Personnel Management
PB Petabyte (250 bytes)
PDU power distribution units
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PFTP Program to transfer data from host to host

PM Preventive Maintenance

POSIX Portable Operating System Interface

PSE&G Public Service Electric and Gas

R&D Research and Development

RAID Redundant Arrays of Inexpensive Disks

RFI Request For Information

RFP Request For Proposal

RUC Rapid Update Cycle

SAN Storage Area Network

SGE Sun Grid Engine

SLT System Life Throughput

SON Statement of Need (Section C of this Procurement)
STK Storage Technology

TB Terabyte (2240 bytes)

UDUNITS Unidata’s Units Library

UPS Uninterruptible power supplies

WAN Wide Area Network

WRF Weather and Research Forecast

WRF-CHEM Weather and Research Forecast with Atmospheric Chemistry
WREF-SI Weather and Research Forecast with Static Initialization
WS Workstream

C.13.2 Definitions
Application Memory

The maximum resident set size used by an application process
in Mega/GigaBytes.

Availability The availability level of a computer, component, or device is a
percentage figure determined by dividing the operational use
time by the difference between wallclock and null time.

Average The average over all Workstream Instance Throughput Times.

(Workstream) See definition of Workstream Instance Throughput Time below.

Throughput Time

Communication Fabric The hardware component(s) supporting MP| message traffic.

Community Supported Open Source Software

Software

computer computational platform that share a high-speed
interconnect (largest useful MPI program)

Core basic computational unit

Degraded Mode System operation at less than normal capability due to the loss

of hardware or software components on that system.
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That period of time when all of an HPCS component’s
workload cannot be accomplished due to a malfunction in the
Contractor-maintained HPCS hardware or software, or when
the HPCS or a component of the HPCS is released to the
Contractor for maintenance. See Section C.6.1.

HPCS

A High Performance Computing System can be one large
System or an aggregation of Subsystems. A given
System/Subsystem can be further described by individual
components. A single component may span multiple
Subsystems.

Job Slot

The logical partition of a computational resource supporting an
instance of a workstream (e.g. the set of processing elements
on which an instance of a workstream is run).

Node

computational platform that shares memory
(largest OpenMP or pthreads application)

Null Time

The period of time when the workload cannot be accomplished
due to environmental failure at a Government furnished site,
such as loss of electric power or cooling, or recovery from
environmental failure.

Operational Use Time

The time during which equipment is available to the
Government, exclusive of preventative maintenance time,
remedial maintenance time, or Contractor-caused machine
failure. Partial credit may be given by the Government for
equipment operating in degraded mode (for example, when a
portion of the sockets, memory, disk, etc. on a computer is
unavailable). The Government may declare the entire HPCS
down even if parts of the HPCS are available.

Physical Memory per
Processor Core

The size of the memory chipset in Mega/GigaBytes supporting
a single processor core.

Preventative
Maintenance (PM)

That maintenance performed by the Contractor which is
designed to keep the equipment in proper operating condition.
It is performed on a scheduled basis.

Processor Core

The component of the processor containing the dependently
scheduled floating point and integer registers and arithmetic
and load/store unit(s).

Processor Socket

The motherboard component designed to receive the
processor.

Remedial
Maintenance (RM)

That maintenance performed by the Contractor which results
from Contractor-supplied equipment or operating software
failure. It is performed as required and therefore on an
unscheduled basis.

Socket

basic construction unit

Suite

A set of concurrent instances of a workstream and possibly, a
number of given workstreams (see target IT architecture).
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Subsystem The set of components which accomplish a workstream suite.
The aggregate of all Subsystems is the HPCS. Synonym for
Target IT Architecture.

System Life A measure of performance and availability delivered for all

Throughput (SLT) instances of a given workstream. See Section C.6.1.2 for more

information.

Target IT Architecture

The set of hardware and software components which
accomplish a workstream suite.

Total (Workstream)
Throughput Time

The wallclock time from submission of the first instance of a
workstream component to the successful program end of the
last instance of a workstream component. In general, multiple
workstream types and instances may be running on a
particular target IT architecture. The Total Throughput Time for
a workstream is defined in the context of all concurrent loads
for the target IT architecture.

Workstream Instance

A single instance of end-to-end processing.

Workstream Instance
Throughput Time

The wallclock time from submission of the first instance of a
workstream component to the successful program end of a
given instance of a workstream component. In general, multiple
workstream types and instances may be running on a
particular target IT architecture. The Workstream Instance
Throughput Time for a workstream is defined in the context of
all concurrent loads for the target IT architecture.
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